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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov or are 
available upon request from DFCM. 

 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications :   
 Drawings:    
 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to 
General Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 
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NOTICE TO CONTRACTORS   
 
 
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
OLD SCHOOL AND WHEELCHAIR REPAIR BUILDING DEMOLITION 
UTAH STATE DEVELOPMENTAL CENTER – AMERICAN FORK, UTAH 
DFCM PROJECT NO:  05190410 
 
Project description includes: (1) the demolition of the Old School Building which is constructed of 
concrete footings and foundations, masonry bearing walls and a steel roof structure; (2) the protection 
of the existing auditorium which will remain in place and which is currently connected to the Old 
School; (3) the construction of  a new masonry infill wall on the auditorium; (4) the demolition of the 
Wheelchair Repair Building which is a metal skin and steel frame structure with a concrete slab; and 
(5) the restoration of the site and related work.  The construction budget for this project is 
$130,000.00. 
 
Bids will be in accordance with the Contract Documents that will be available at 10:00 AM on 
Thursday, November 16, 2006, and distributed in electronic format only on CDs from DFCM, 4110 
State Office Building, Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov.  For 
questions regarding this project, please contact Rick James, DFCM, at (801) 538-3270.  No others are 
to be contacted regarding this bidding process.   
 
A mandatory pre-bid meeting will be held at 10:00 AM on Tuesday, November 28, 2006 at the 
Administration Building, Utah State Developmental Center, 895 North 900 East, American Fork, Utah 
All bidders wishing to bid on this project are required to attend this meeting.   
    
Bids will be received until the hour of 3:00 PM on Tuesday, December 5, 2006 at DFCM, 4ll0 State 
Office Building, Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM 
Conference Room, 4110 State Office Building, Salt Lake City, Utah.  NOTE:  Bids must be received at 
4110 State Office Building by the specified time. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Marla Workman, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 
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PROJECT SCHEDULE 

 
PROJECT NAME: OLD SCHOOL AND WHEELCHAIR REPAIR BUILDING DEMOLITION 
    UTAH STATE DEVELOPMENTAL CENTER – AMERICAN FORK, UTAH 
DFCM PROJECT #: 05190410 

Event Day Date Time Place 
Bidding Documents 
Available 

Thursday   November 16, 2006 10:00 AM DFCM 
4110 State Office Bldg 
SLC, UT or DFCM web 
site * 

Mandatory Pre-bid Site 
Meeting  

Tuesday November 28, 2006 10:00 AM  Administration Building  
Developmental Center 
895 North 900 East 
American Fork, UT 

Last Day to Submit 
Questions 

Thursday   November 30, 2006 4:00 PM Rick James – DFCM 
4110 State Office Bldg 
SLC, UT 

Final Addendum Issued Friday   December 1, 2006 4:00 PM DFCM web site * 

Prime Contractors  Turn In 
Bid and Bid Bond / Bid 
Opening in DFCM 
Conference Room 

Tuesday  December 5, 2006 3:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Sub-contractor List Due Wednesday December 6, 2006 3:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Construction Complete Thursday February 1, 2007   

 

*  DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, 
in compliance with your invitation for bids for the OLD SCHOOL AND WHEELCHAIR REPAIR 
BUILDING DEMOLITION – UTAH STATE DEVELOPMENTAL CENTER – AMERICAN FORK, 
UTAH – DFCM PROJECT NO. 05190410  and having examined the Contract Documents and the site of the 
proposed Work and being familiar with all of the conditions surrounding the construction of the proposed 
Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as 
required for the Work in accordance with the Contract Documents as specified and within the time set forth and 
at the price stated below.  This price is to cover all expenses incurred in performing the Work required under the 
Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by February 1, 2007, should I/we be the 
successful bidder, and agree to pay liquidated damages in the amount of $100.00 per day for each day after 
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, 
and the bid security meets all other legal requirements, the bidder will be allowed to provide an 
acceptable bid bond by the close of business on the next business day following notification by DFCM 
of submission of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a 
substitute for a bid bond. 
 
 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form bound in the specifications.  The Contract Time will 
be as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
 
10. Right to Reject Bids  
 
 
DFCM reserves the right to reject any or all Bids. 
 
 
11. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
 
12. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
 
13. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of 
the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 4 
 
 
14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
 
15. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be 
adjusted to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on 
the sublist form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
subcontractor list meeting the requirements of State law.  Director may withhold awarding the contract 
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to 
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.  
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist 
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the 
contractor shall have 24 hours to submit the correction to the Director.  If such correction is submitted 
timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all 
of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is 
not qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for 
the work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

  
                TYPE OF WORK 

 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 SUBCONTRACTOR 
       BID AMOUNT 

  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A 
WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS 
DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY.  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 1 of 7 
15 
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Utah Division of Air Quality 
April 20, 1999 

 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
 
 

Page 2 of 7 
16 
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8. Destination of product (where will the material produced be used or transported, be specific, 

provide address or specific location), information needed for temporary relocation applicants. 
 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 3 of 7 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
 
 
 
 
 
 
 

Page 4 of 7 
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Description of Fugitive Dust Emission Controls on Site  
 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
 
 
 

Page 5 of 7 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
 
 
 
 
 
 
 
 
 
 
 

Page 6 of 7 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 

Page 7 of 7 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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CONTRACTOR'S  AGREEMENT 
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Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete within _________________ (___) calendar days after the date of the Notice to 
Proceed.  Contractor agrees to pay liquidated damages in the amount of $______ per day for each day 
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance 
with the Contract Documents, if Contractor's delay makes the damages applicable.  The provision for 
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because 
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement; 
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay 
damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  ________________- Manager      Date 
DFCM Administrative Services Director  Capital Development/Improvements  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
May 25, 2005             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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CHANGE ORDER #   
_____________________________________________________________________________________________ 
CONTRACTOR:     AGENCY OR INSTITUTION:  
       PROJECT NAME:   
       PROJECT NUMBER:   
       CONTRACT NUMBER:   
ARCHITECT:      DATE:     
 

 
               AMOUNT 

 
                DAYS 

 
CONSTRUCTION 
CHANGE 
DIRECTIVE NO. 

 
PROPOSAL 
REQUEST 
NO.  

 
 INCREASE 

 
 DECREASE 

 
INCREASE 

 
DECREASE 

 
 

     

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

   

                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order 
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and 
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms, 
sum, scope of the Work and time. 
 
Contractor:                                                                                                                                           

 Date 
Architect/Engineer:                                                                                                                    

 Date 
Agency or Institution:                                                                                                                           

 Date 
DFCM:                                                                                                                                 

 Date 
Funding Verification:                                                                                                       
                                                                                                            Date 

Page _____ of _____page(s) 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 
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SECTION 01010 - SUMMARY OF WORK

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS

A. The project consists of the demolition of approximately 44,815 SF of construction, and site
development as shown on contract documents prepared by Hart Fisher Smith & Associates.

1. Project Location: Utah Developmental Center, American Fork, Utah.

B. Contract Documents, dated November 7, 2006, were prepared for the Project by HFSArchitects, 1484
S. State St., Salt Lake City, Utah 84115

C. The Work consists of complete removal of two buildings.

1. The Work includes demolition, conc. paving earthwork, landscaping, masonry, and electrical.

D. The Work will be demolished under a single prime contract.

1.3 CONTRACTOR USE OF PREMISES

A. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations to areas
within contract limits indicated.  Do not disturb portions of the site beyond the areas in which the Work
is indicated.

1. Driveways and Entrances:  Keep driveways and entrances serving the premises clear and
available to the Owner, the Owner's employees, and emergency vehicles at all times.  Do not
use these areas for parking or storage of materials.  Schedule deliveries to minimize space and
time requirements for storage of materials and equipment on-site.

PART 2 - PRODUCTS  (Not Applicable)

PART 3 - EXECUTION  (Not Applicable)

END OF SECTION 01010
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SECTION 01045 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specifications Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for cutting and patching.

B. Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 1 Section “Coordination” for demolition of selected portions of the building for
alterations.

2. Division 2 Section “Selective Demolition” for demolition selected portions of the building for
alterations.

3. Refer to other Sections for specific requirements and limitations applicable to cutting and
patching  individual parts of the Work.

a. Requirements of this Section apply to mechanical and electrical installations. Refer to
Division 15 Sections for other requirements and limitations applicable to cutting and
patching mechanical and electrical installations.

C. QUALITY ASSURANCE

1. Requirements for Structural Work: Do not cut and patch structural elements in a manner that
would change their load-carrying capacity or load-deflection ratio.

2. Operational Limitations: Do not cut and patch operating elements or related components in a
manner that would result in reducing their capacity to perform as intended. Do not cut and
patch operating elements or related components in a manner that would result in increased
maintenance or decreased operational life or safety.

3. Visual Requirements: Do not cut and patch construction exposed on the exterior or in occupied
spaces in a manner that would, in the Architect’s opinion, reduce the building’s aesthetic
qualities.  Do not cut and patch construction in a manner that would result in visual evidence
of cutting and patching. Remove and replace construction cut and patched in a visually
unsatisfactory manner.

PART 2 - PRODUCTS
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2.1 MATERIALS, GENERAL

A. Use materials identical to existing materials.  For exposed surfaces, use materials that visually match
existing adjacent surfaces to the fullest extent possible if identical materials are unavailable or cannot
be used.  Use materials whose installed performance will equal or surpass that of existing materials.

PART 3 - EXECUTION

3.1 INSPECTION

A. Examine surfaces to be cut and patched and conditions under which cutting and patching is to be
performed before cutting.  If unsafe or unsatisfactory conditions are encountered, take corrective
action before proceeding.

1. Before proceeding, meet at the Project Site with parties involved in cutting and patching,
including mechanical and electrical trades.  Review areas of potential interference and conflict.
Coordinate procedures and resolve potential conflicts before proceeding.

3.2 PREPARATION

A. Temporary Support:  Provide temporary support of work to be cut.

B. Protection:  Protect existing construction during cutting and patching to prevent damage.  Provide
protection from adverse weather conditions for portions of the Project that might be exposed during
cutting and patching operations.

C. Avoid interference with use of adjoining areas or interruption of free passage to adjoining areas.

D. Avoid cutting existing pipe, conduit, or ductwork serving the building but scheduled to be removed
or relocated until provisions have been made to bypass them.

3.3 PERFORMANCE

A. General:  Employ skilled workmen to perform cutting and patching.  Proceed with cutting and
patching at the earliest feasible time and complete without delay.

1. Cut existing construction to provide for installation of other components or performance of other
construction activities and the subsequent fitting and patching required to restore surfaces to
their original condition.

B. Cutting:  Cut existing construction using methods least likely to damage elements retained or
adjoining construction.  Where possible, review proposed procedures with the original Installer;
comply with the original Installer's recommendations.
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1. In general, where cutting, use hand or small power tools designed for sawing or grinding, not
hammering and chopping.  Cut holes and slots as small as possible, neatly to size required,
and with minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in
use.

2. To avoid marring existing finished surfaces, cut or drill from the exposed or finished side into
concealed surfaces.

3. Cut through concrete and masonry using a cutting machine, such as a Carborundum saw or
a diamond-core drill.

4. Comply with requirements of applicable Division 2 Sections where cutting and patching requires
excavating and backfilling.

5. Where services are required to be removed, relocated, or abandoned, by-pass utility services,
such as pipe or conduit, before cutting.  Cut-off pipe or conduit in walls or partitions to be
removed.  Cap, valve, or plug and seal the remaining portion of pipe or conduit to prevent
entrance of moisture or other foreign matter after by-passing and cutting.

C. Patching:  Patch with durable seams that are as invisible as possible.  Comply with specified
tolerances.

1. Where feasible, inspect and test patched areas to demonstrate integrity of the installation.
2. Restore exposed finishes of patched areas and extend finish restoration into retained adjoining

construction in a manner that will eliminate evidence of patching and refinishing.
3. Where removing walls or partitions extends one finished area into another, patch and repair

floor and wall surfaces in the new space.  Provide an even surface of uniform color and
appearance.  Remove existing floor and wall coverings and replace with new materials, if
necessary, to achieve uniform color and appearance.

a. Where patching occurs in a smooth painted surface, extend final paint coat over entire
unbroken surface containing the patch after the area has received primer and second
coat.

3.4 CLEANING

A. Clean areas and spaces where cutting and patching are performed.  Completely remove paint,
mortar, oils, putty, and similar items.  Thoroughly clean piping, conduit, and similar features before
applying paint or other finishing materials.  Restore damaged pipe covering to its original condition.

END OF SECTION 01045
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SECTION 01500 - TEMPORARY FACILITIES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes requirements for demolition facilities and temporary controls, including
temporary utilities, support facilities, and security and protection.

B. Temporary construction and support facilities required include, but are not limited to:

1. Sanitary facilities, including drinking water.
2. Temporary project identification signs and bulletin boards.
3. Waste disposal services.
4. Construction aids and miscellaneous services and facilities.

C. Security and protection facilities required include, but are not limited to:

1. Barricades, warning signs, and lights.
2. Environmental protection.

1.3 SUBMITTALS

A. Temporary Utilities:  Submit reports of tests, inspections, meter readings, and similar procedures
performed on temporary utilities.

1.4 QUALITY ASSURANCE

A. Regulations:  Comply with industry standards and applicable laws and regulations of authorities
having jurisdiction including, but not limited to, the following:

1. Health and safety regulations.
2. Utility company regulations.
3. Police, fire department, and rescue squad rules.
4. Environmental protection regulations.
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B. Standards:  Comply with NFPA 241 "Standard for Safeguarding Construction, Alterations, and
Demolition Operations," ANSI A10 Series standards for "Safety Requirements for Construction and
Demolition," and NECA Electrical Design Library "Temporary Electrical Facilities."

1. Refer to “Guidelines for Bid Conditions for Temporary Job Utilities and Services”, prepared
jointly by AGC and ASC, for industry recommendations.

2. Electrical Service:  Comply with NEMA, NECA, and UL standards and regulations for temporary
electric service.  Install service in compliance with NFPA 70 "National Electric Code."

C. Inspections:  Arrange for authorities having jurisdiction to inspect and test each temporary utility
before use.  Obtain required certifications and permits.

1.5 PROJECT CONDITIONS

A. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  Operate
in a safe and efficient manner.  Do not overload facilities or permit them to interfere with progress.
Take necessary fire-prevention measures.  Do not allow hazardous, dangerous, or unsanitary
conditions, or public nuisances to develop or persist on-site.

PART 2 - PRODUCTS

2.1 MATERIALS

A. General:  Provide new materials.  If acceptable to the Architect, the Contractor may use undamaged,
previously used materials in serviceable condition.  Provide materials suitable for use intended.

B. Lumber and Plywood:  Comply with requirements in Division 6 Section "Rough Carpentry."

1. For signs and directory boards, provide exterior-type, Grade B-B high-density concrete form
overlay plywood of sizes and thicknesses indicated.

2. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8-inch- thick exterior
plywood.

3. For sign panels and applying graphics, provide exterior grade alkyd gloss enamel over exterior
primer.

C. Tarpaulins:  Provide waterproof, fire-resistant, UL-labeled tarpaulins with flame-spread rating of 15
or less.  For temporary enclosures, provide translucent, nylon-reinforced, laminated polyethylene or
polyvinyl chloride, fire-retardant tarpaulins.

D. Water:  Provide potable water approved by local health authorities.

E. Open-Mesh Fencing:  Provide 0.120-inch-thick, galvanized 2-inch chainlink fabric fencing 6 feet high
with galvanized barbed-wire top strand and galvanized steel pipe posts, 1-1/2 inches I.D. for line
posts and 2-1/2 inches I.D. for corner posts.
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2.2 EQUIPMENT

A. General:  Provide new equipment.  If acceptable to the Architect, the Contractor may use
undamaged, previously used equipment in serviceable condition.  Provide equipment suitable for use
intended.

B. Water Hoses:  Provide 3/4-inch, heavy-duty, abrasion-resistant, flexible rubber hoses 100 feet long,
with pressure rating greater than the maximum pressure of the water distribution system.  Provide
adjustable shutoff nozzles at hose discharge.

C. Electrical Outlets:  Provide properly configured, NEMA-polarized outlets to prevent insertion of 110-
to 120-Volt plugs into higher voltage outlets.  Provide receptacle outlets equipped with ground-fault
circuit interrupters, reset button, and pilot light for connection of power tools and equipment.

D. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords where exposed
to abrasion and traffic.  Provide waterproof connectors to connect separate lengths of electric cords
if single lengths will not reach areas where construction activities are in progress.  Do not exceed safe
length-voltage ratio.

E. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage required for
adequate illumination.  Provide guard cages or tempered-glass enclosures where exposed to
breakage.  Provide exterior fixtures where exposed to moisture.

F. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the chemical, aerated
recirculation, or combustion type.  Provide units properly vented and fully enclosed with a glass-fiber-
reinforced polyester shell or similar nonabsorbent material.

G. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers for temporary
offices and similar spaces.

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size required
by location and class of fire exposure.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Use qualified personnel for installation of temporary facilities.  Locate facilities where they will serve
the Project adequately and result in minimum interference with performance of the Work.  Relocate
and modify facilities as required.

B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify as required.
Do not remove until facilities are no longer needed or are replaced by authorized use of completed
permanent facilities.
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3.2 TEMPORARY CONSTRUCTION AND SUPPORT FACILITIES INSTALLATION

A. Sanitary Facilities include temporary toilets, wash facilities and drinking water fixtures.  Comply with
regulations and health codes for the type, number, location, operation and maintenance of fixtures
and facilities.  Install where facilities will best serve the Project’s needs.

1. Provide toilet tissue, paper towels, paper cups and similar disposable materials for each facility.
Provide covered waste containers for used material.

B. Toilets: Install self-contained toilet units.  Shield toilets to ensure privacy.  Use of pit-type privies will
not permitted.

C. Drinking Water Facilities: Provide containerized tap-dispenser bottled-water type drinking water units,
including paper supply.

D. Project Identification and Temporary Signs:  Install signs where required to inform the public and
persons seeking entrance to the Project.  Support on posts or framing of preservative-treated wood
or steel.  Do not permit installation of unauthorized signs.

1. Temporary Signs:  Prepare signs to provide directional information to construction personnel
and visitors.

E. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere daily.
Comply with requirements of NFPA 241 for removal of combustible waste material and debris.
Enforce requirements strictly.  Do not hold materials more than 7 days during normal weather or 3
days when the temperature is expected to rise above 80 deg F   Handle hazardous, dangerous, or
unsanitary waste materials separately from other waste by containerizing properly.  Dispose of
material lawfully.

3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements for erection
of structurally adequate barricades.  Paint with appropriate colors, graphics, and warning signs to
inform personnel and the public of the hazard being protected against.  Where appropriate and
needed, provide lighting, including flashing red or amber lights.

B. Provide locking entrances to prevent unauthorized entrance, vandalism, theft, and similar violations
of security.

1. Storage:  Where materials and equipment must be stored, and are of value or attractive for
theft, provide a secure lockup.  Enforce discipline in connection with the installation and release
of material to minimize the opportunity for theft and vandalism.

C. Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction
in ways and by methods that comply with environmental regulations, and minimize the possibility that
air, waterways, and subsoil might be contaminated or polluted or that other undesirable effects might
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result.  Avoid use of tools and equipment that produce harmful noise.  Restrict use of noise-making
tools and equipment to hours that will minimize complaints from persons or firms near the site.

END OF SECTION 01500
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SECTION 01700 - CONTRACT CLOSEOUT

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout including, but
not limited to, the following:

1. Inspection procedures.
2. Project record document submittal.
3. Operation and maintenance manual submittal.
4. Submittal of warranties.
5. Final cleaning.

B. Closeout requirements for specific construction activities are included in the appropriate Specification
Sections.

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures:  Before requesting inspection for certification of Substantial Completion,
complete the following.  List exceptions in the request.

1. In the Application for Payment that coincides with, or first follows, the date Substantial
Completion is claimed, show 100 percent completion for the portion of the Work claimed as
substantially complete.

a. If 100 percent completion cannot be shown, include a list of incomplete items, the value
of incomplete construction, and reasons the Work is not complete.

2. Advise the Owner of pending insurance changeover requirements.
3. Submit specific warranties, workmanship bonds, maintenance agreements, final certifications,

and similar documents.
4. Obtain and submit releases enabling the Owner unrestricted use of the Work and access to

services and utilities.  Include occupancy permits, operating certificates, and similar releases.
5. Submit record drawings, maintenance manuals, final project photographs, damage or

settlement surveys, property surveys, and similar final record information.
6. Deliver extra stock, and similar items.
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7. Complete instruction of the Owner's operation and maintenance personnel.  Discontinue and
remove temporary facilities from the site, along with mockups, construction tools, and similar
elements.

8. Complete final cleanup requirements, including touch up painting.

B. Inspection Procedures:  On receipt of a request for inspection, the Architect will either proceed with
inspection or advise the Contractor of unfilled requirements.  The Architect will prepare the Certificate
of Substantial Completion following inspection or advise the Contractor of construction that must be
completed or corrected before the certificate will be issued.

1. The Architect will repeat inspection when requested and assured that the Work is substantially
complete.

2. Results of the completed inspection will form the basis of requirements for final acceptance.

1.4 FINAL ACCEPTANCE

A. Preliminary Procedures:  Before requesting final inspection for certification of final acceptance and
final payment, complete the following.  List exceptions in the request.

1. Submit the final payment request with releases and supporting documentation not previously
submitted and accepted.  Include insurance certificates for products and completed operations
where required.

2. Submit an updated final statement, accounting for final additional changes to the Contract Sum.
3. Submit a certified copy of the Architect's final inspection list of items to be completed or

corrected, endorsed and dated by the Architect.  The certified copy of the list shall state that
each item has been completed or otherwise resolved for acceptance and shall be endorsed and
dated by the Architect.

4. Submit a final liquidated damages settlement statement.

B. Reinspection Procedure:  The Architect will reinspect the Work upon receipt of notice that the Work,
including inspection list items from earlier inspections, has been completed, except for items whose
completion is delayed under circumstances acceptable to the Architect.

1. Upon completion of reinspection, the Architect will prepare a certificate of final acceptance.  If
the Work is incomplete, the Architect will advise the Contractor of Work that is incomplete or
of obligations that have not been fulfilled but are required for final acceptance.

2. If necessary, reinspection will be repeated.

1.5 RECORD DOCUMENT SUBMITTALS

A. General:  Do not use record documents for construction purposes.  Protect record documents from
deterioration and loss in a secure, fire-resistant location.  Provide access to record documents for the
Architect's reference during normal working hours.

B. Record Drawings:  Maintain a clean, undamaged set of blue or black line white-prints of Contract
Drawings and Shop Drawings.  Mark the set to show the actual installation where the installation
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varies substantially from the Work as originally shown.  Mark which drawing is most capable of
showing conditions fully and accurately.  Where Shop Drawings are used, record a cross-reference
at the corresponding location on the Contract Drawings.  Give particular attention to concealed
elements that would be difficult to measure and record at a later date.

1. Mark record sets with red erasable pencil.  Use other colors to distinguish between variations
in separate categories of the Work.

2. Mark new information that is important to the Owner but was not shown on Contract Drawings
or Shop Drawings.

3. Note related change-order numbers where applicable.
4. Organize record drawing sheets into manageable sets.  Bind sets with durable-paper cover

sheets; print suitable titles, dates, and other identification on the cover of each set.

C. Miscellaneous Record Submittals:  Refer to other Specification Sections for requirements of
miscellaneous record keeping and submittals in connection with actual performance of the Work.
Immediately prior to the date or dates of Substantial Completion, complete miscellaneous records
and place in good order.  Identify miscellaneous records properly and bind or file, ready for continued
use and reference.  Submit to the Architect for the Owner's records.

PART 2 - PRODUCTS  (Not Applicable)

PART 3 - EXECUTION

3.1 FINAL CLEANING

A. Cleaning:  Employ experienced workers or professional cleaners for final cleaning. Comply with
manufacturer's instructions.

1. Complete the following cleaning operations before requesting inspection for certification of
Substantial Completion.

a. Clean the site, including landscape development areas, of rubbish, litter, and other
foreign substances.  Sweep paved areas broom clean; remove stains, spills, and other
foreign deposits.  Rake grounds that are neither paved nor planted to a smooth, even-
textured surface.

B. Removal of Protection:  Remove temporary protection and facilities installed for protection of the
Work during construction.

C. Compliance:  Comply with regulations of authorities having jurisdiction and safety standards for
cleaning.  Do not burn waste materials.  Do not bury debris or excess materials on the Owner's
property.  Do not discharge volatile, harmful, or dangerous materials into drainage systems.  Remove
waste materials from the site and dispose of lawfully.
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END OF SECTION 01700
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SECTION 02221 - BUILDING DEMOLITION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Demolition and removal of buildings and site improvements.
2. Removing below-grade construction.
3. Disconnecting, capping or sealing, and removing site utilities.
4. Salvaging items for reuse by Owner.

B. Related Sections include the following:

1. Division 1 Section "Summary" for use of the premises and phasing requirements.
2. Division 1 Section "[Construction Progress Documentation] [Photographic

Documentation]" for preconstruction photographs taken before building demolition.
3. Division 1 Section "Temporary Facilities and Controls" for temporary construction,

protection facilities, and environmental-protection measures for building demolition
operations.

4. Division 2 Section "Site Clearing" for site clearing and removal of above- and
below-grade site improvements not part of building demolition.

5. Division 15 Sections for demolishing or relocating site mechanical items.
6. Division 16 Sections for demolishing or relocating site electrical items.

1.3 DEFINITIONS

A. Demolish:  Completely remove and legally dispose of off-site.

B. Salvage:  Carefully detach from existing construction, in a manner to prevent damage,
and deliver to Owner.

1.4 MATERIALS OWNERSHIP

A. Unless otherwise indicated, demolition waste becomes property of Contractor.
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B. Historic items, relics, antiques, and similar objects including, but not limited to,
cornerstones and their contents, commemorative plaques and tablets, and other items of
interest or value to Owner that may be uncovered during demolition remain the property
of Owner.

1. Carefully salvage in a manner to prevent damage and promptly return to Owner.

1.5 SUBMITTALS

A. Proposed Protection Measures:  Submit informational report, including drawings, that
indicates the measures proposed for protecting individuals and property, for environmental
protection, and for dust control.  Indicate proposed locations and construction of barriers.

1. Adjacent Buildings:  Detail special measures proposed to protect adjacent buildings
to remain.

B. Schedule of Building Demolition Activities:  Indicate the following:

1. Detailed sequence of demolition work, with starting and ending dates for each
activity.

C. Building Demolition Plans:  Drawings indicating the following:

1. Locations of temporary protection.

1.6 QUALITY ASSURANCE

A. Regulatory Requirements:  Comply with governing EPA notification regulations before
beginning demolition.  Comply with hauling and disposal regulations of authorities having
jurisdiction.

B. Standards:  Comply with ANSI A10.6 and NFPA 241.

C. Predemolition Conference:  Conduct conference at Project site to comply with
requirements in Division 1 Section "Project Management and Coordination."

D. Predemolition Conference:  Conduct conference at Project site to comply with
requirements in Division 1 Section "Project Management and Coordination."  Review
methods and procedures related to building demolition including, but not limited to, the
following:

1. Inspect and discuss condition of construction to be demolished.
2. Review structural load limitations of existing structures.
3. Review and finalize building demolition schedule and verify availability of demolition

personnel, equipment, and facilities needed to make progress and avoid delays.
4. Review and finalize protection requirements.
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5. Review procedures for dust control.
6. Review procedures for protection of adjacent buildings and trees.
7. Review items to be salvaged and returned to Owner.

1.7 PROJECT CONDITIONS

A. Buildings to be demolished will be vacated and their use discontinued before start of the
Work.

B. Buildings immediately adjacent to demolition area will be occupied.  Conduct building
demolition so operations of occupied buildings will not be disrupted.

1. Provide not less than [72] seventy-two hours' notice of activities that will affect
operations of adjacent occupied buildings.

2. Maintain access to existing walkways, exits, and other facilities used by occupants
of adjacent buildings.

a. Do not close or obstruct walkways, exits, or other facilities used by occupants
of adjacent buildings without written permission from authorities having
jurisdiction.

C. Owner assumes no responsibility for buildings and structures to be demolished.

1. Conditions existing at time of inspection for bidding purpose will be maintained by
Owner as far as practical.

D. Hazardous Materials:  It is not expected that hazardous materials will be encountered in
the Work.

1. Hazardous materials have been removed by Owner.
2. If materials suspected of containing hazardous materials are encountered, do not

disturb; immediately notify Architect and Owner.  Hazardous materials will be
removed by Owner under a separate contract.

E. On-site storage or sale of removed items or materials is not permitted.

1.8 COORDINATION

A. Arrange demolition schedule so as not to interfere with operations of adjacent occupied
buildings.

PART 2 - PRODUCTS (Not Used)
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2.1 SOIL MATERIALS

A. Satisfactory Soils:  Comply with requirements in Division 2 Section "Earthwork."

2.2 EXAMINATION

A. Verify that utilities have been disconnected and capped before starting demolition
operations.

B. Review Project Record Documents of existing construction provided by Owner.  Owner
does not guarantee that existing conditions are same as those indicated in Project Record
Documents.

C. Inventory and record the condition of items to be removed and salvaged.  Provide
photographs or video of conditions that might be misconstrued as damage caused by
salvage operations.  Comply with Division 1 Section "Photographic Documentation."

D. [Perform] [Engage a professional engineer to perform] an engineering survey of
condition of building to determine whether removing any element might result in structural
deficiency or unplanned collapse of any portion of structure or adjacent structures during
building demolition operations.

1. Steel Tendons:  Locate tensioned steel tendons and include recommendations for
de-tensioning.

E. Verify that hazardous materials have been remediated before proceeding with building
demolition operations.

2.3 PREPARATION

A. Existing Utilities:  Locate, identify, disconnect, and seal or cap off indicated utilities serving
buildings and structures to be demolished.

1. Owner will arrange to shut off indicated utilities when requested by Contractor.
2. If removal, relocation, or abandonment of utility services will affect adjacent

occupied buildings, then provide temporary utilities that bypass buildings and
structures to be demolished and that maintain continuity of service to other buildings
and structures.

3. Cut off pipe or conduit a minimum of 24 inches below grade.  Cap, valve, or plug
and seal remaining portion of pipe or conduit after bypassing according to
requirements of authorities having jurisdiction.

B. Existing Utilities:  Refer to Division 15 and 16 Sections for shutting off, disconnecting,
removing, and sealing or capping utilities.  Do not start demolition work until utility
disconnecting and sealing have been completed and verified in writing.
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C. Salvaged Items:  Comply with the following:

1. Clean salvaged items of dirt and demolition debris.
2. Pack or crate items after cleaning.  Identify contents of containers.
3. Store items in a secure area until delivery to Owner.
4. Transport items to storage area designated by Owner.
5. Protect items from damage during transport and storage.

2.4 PROTECTION

A. Existing Facilities:  Protect adjacent walkways, loading docks, building entries, and other
building facilities during demolition operations.  Maintain exits from existing buildings.

B. Existing Utilities:  Maintain utility services to remain and protect from damage during
demolition operations.

1. Do not interrupt existing utilities serving adjacent occupied or operating facilities
unless authorized in writing by Owner and authorities having jurisdiction.

2. Provide temporary services during interruptions to existing utilities, as acceptable
to Owner and authorities having jurisdiction.

a. Provide at least 72 seventy-two hours' notice to occupants of affected
buildings if shutdown of service is required during changeover.

C. Temporary Protection:  Erect temporary protection, such as walks, fences, railings,
canopies, and covered passageways, where required by authorities having jurisdiction and
as indicated.  Comply with requirements in Division 1 Section "Temporary Facilities and
Controls."

1. Protect adjacent buildings and facilities from damage due to demolition activities.
2. Protect existing site improvements, appurtenances, and landscaping to remain.
3. Erect a plainly visible fence around drip line of individual trees or around perimeter

drip line of groups of trees to remain.
4. Provide temporary barricades and other protection required to prevent injury to

people and damage to adjacent buildings and facilities to remain.
5. Provide protection to ensure safe passage of people around building demolition

area and to and from occupied portions of adjacent buildings and structures.
6. Protect walls, windows, roofs, and other adjacent exterior construction that are to

remain and that are exposed to building demolition operations.
7. Erect and maintain dustproof partitions and temporary enclosures to limit dust,

noise, and dirt migration to occupied portions of adjacent buildings.

D. Remove temporary barriers and protections where hazards no longer exist.  Where open
excavations or other hazardous conditions remain, leave temporary barriers and
protections in place.
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2.5 DEMOLITION, GENERAL

A. General:  Demolish indicated existing buildings and site improvements completely.  Use
methods required to complete the Work within limitations of governing regulations and as
follows:

1. Do not use cutting torches until work area is cleared of flammable materials.
Maintain portable fire-suppression devices during flame-cutting operations.

2. Maintain fire watch during and for at least 4 hours after flame cutting operations.
3. Maintain adequate ventilation when using cutting torches.
4. Locate building demolition equipment and remove debris and materials so as not

to impose excessive loads on supporting walls, floors, or framing.

B. Site Access and Temporary Controls:  Conduct building demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and
other adjacent occupied and used facilities.

1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or
used facilities without permission from Owner and authorities having jurisdiction.
Provide alternate routes around closed or obstructed traffic ways if required by
authorities having jurisdiction.

2. Use water mist and other suitable methods to limit spread of dust and dirt.  Comply
with governing environmental-protection regulations.  Do not use water when it may
damage adjacent construction or create hazardous or objectionable conditions,
such as ice, flooding, and pollution.

C. Explosives:  Use of explosives is not permitted.

2.6 DEMOLITION BY MECHANICAL MEANS

A. Proceed with demolition of structural framing members systematically, from higher to
lower level.  Complete building demolition operations above each floor or tier before
disturbing supporting members on the next lower level.

B. Remove debris from elevated portions of the building by chute, hoist, or other device that
will convey debris to grade level in a controlled descent.

1. Remove structural framing members and lower to ground by method suitable to
minimize ground impact and dust generation.

C. Below-Grade Construction:  Demolish foundation walls and other below-grade
construction.

1. Remove below-grade construction, including basements, foundation walls, and
footings, completely.
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D. Existing Utilities:  Abandon existing utilities and below-grade utility structures.  Cut utilities
flush with grade.

E. Existing Utilities:  Demolish existing utilities and below-grade utility structures that are
within 5 feet (five) outside footprint indicated for new construction.  Abandon utilities
outside this area.

1. Fill abandoned utility structures with satisfactory soil materials according to backfill
requirements in Division 2 Section "Earthwork."

2. Piping:  Disconnect piping at unions, flanges, valves, or fittings.
3. Wiring Ducts:  Disassemble into unit lengths and remove plug-in and disconnecting

devices.

F. Existing Utilities:  Demolish and remove existing utilities and below-grade utility structures.

1. Piping:  Disconnect piping at unions, flanges, valves, or fittings.
2. Wiring Ducts:  Disassemble into unit lengths and remove plug-in and disconnecting

devices.

2.7 SITE RESTORATION

A. Below-Grade Areas:  Rough grade below-grade areas ready for further excavation or new
construction.

B. Below-Grade Areas:  Completely fill below-grade areas and voids resulting from building
demolition operations with satisfactory soil materials according to backfill requirements
in Division 2 Section "Earthwork."

C. Site Grading:  Uniformly rough grade area of demolished construction to a smooth
surface, free from irregular surface changes.  Provide a smooth transition between
adjacent existing grades and new grades.

2.8 REPAIRS

A. Promptly repair damage to adjacent buildings caused by demolition operations.

2.9 DISPOSAL OF DEMOLISHED MATERIALS

A. Remove demolition waste materials from Project site and legally dispose of them in an
EPA-approved landfill acceptable to authorities having jurisdiction.

1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent

surfaces and areas.
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B. Do not burn demolished materials.

2.10 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by building
demolition operations.  Return adjacent areas to condition existing before building
demolition operations began.

END OF SECTION 02221
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SECTION 02300 - EARTHWORK

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Preparing subgrades for slabs-on-grade walks pavements lawns and grasses and exterior
plants.

2. Drainage course for slabs-on-grade.
3. Subbase course for concrete walks pavements.
4. Subbase and base course for asphalt paving.

1.3 DEFINITIONS

A. Backfill:  Soil material or controlled low-strength material used to fill an excavation.

1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to support
sides of pipe.

2. Final Backfill:  Backfill placed over initial backfill to fill a trench.

B. Base Course:  Course placed between the subbase course and hot-mix asphalt paving.

C. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill.

D. Drainage Course:  Course supporting the slab-on-grade that also minimizes upward capillary flow
of pore water.

E. Excavation:  Removal of material encountered above subgrade elevations and to lines and
dimensions indicated.

1. Authorized Additional Excavation:  Excavation below subgrade elevations or beyond indicated
lines and dimensions as directed by Architect.  Authorized additional excavation and
replacement material will be paid for according to Contract provisions for changes in the Work.

2. Bulk Excavation:  Excavation more than 10 feet in width and more than 30 feet in length.
3. Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated lines

and dimensions without direction by Architect.  Unauthorized excavation, as well as remedial
work directed by Architect, shall be without additional compensation.
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F. Fill:  Soil materials used to raise existing grades.

G. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and
electrical appurtenances, or other man-made stationary features constructed above or below the
ground surface.

H. Subbase Course:  Course placed between the subgrade and base course for hot-mix asphalt
pavement, or course placed between the subgrade and a cement concrete pavement or a cement
concrete or hot-mix asphalt walk.

I. Subgrade:  Surface or elevation remaining after completing excavation, or top surface of a fill or
backfill immediately below subbase, drainage fill, or topsoil materials.

J. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground services
within buildings.

1.4 SUBMITTALS

A. Product Data:  For the following:

1. Controlled low-strength material, including design mixture.

B. Material Test Reports:  From a qualified testing agency indicating and interpreting test results for
compliance of the following with requirements indicated:

1. Classification according to ASTM D 2487 of each on-site and borrow soil material proposed
for fill and backfill.

2. Laboratory compaction curve according to ASTM D 698 for each on-site and borrow soil
material proposed for fill and backfill.

PART 2 - PRODUCTS

2.1 SOIL MATERIALS

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not available
from excavations.

B. Satisfactory Soils:  ASTM D 2487 Soil Classification Groups GW, GP, GM, SW, SP, and SM , or a
combination of these groups; free of rock or gravel larger than 3 inches in any dimension, debris,
waste, frozen materials, vegetation, and other deleterious matter.

C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT
according to ASTM D 2487, or a combination of these groups.
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1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of optimum
moisture content at time of compaction.

D. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone,
and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch sieve and
not more than 12 percent passing a No. 200 sieve.

E. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and
natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch sieve and not
more than 8 percent passing a No. 200 sieve.

F. Engineered Fill: 

1. For Slab Support:
Non-expansive granular soil 
Passing No. 200 Sieve < 50%
Liquid Limit < 30%
Maximum size 6

G. Drainage Course:  Narrowly graded mixture of washed crushed stone, or crushed or uncrushed
gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch sieve
and 0 to 5 percent passing a No. 8 sieve.

H. Filter Material:  Narrowly graded mixture of natural or crushed gravel, or crushed stone and natural
sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1-inch sieve and
0 to 5 percent passing a No. 4 sieve.

I. Sand:  ASTM C 33; fine aggregate, natural, or manufactured sand.

PART 3 - EXECUTION

3.1 PREPARATION

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by
settlement, lateral movement, undermining, washout, and other hazards created by earthwork
operations.

B. Preparation of subgrade for earthwork operations including removal of vegetation, topsoil, debris,
obstructions, and deleterious materials from ground surface is specified in Division 2 Section "Site
Clearing."

C. Protect and maintain erosion and sedimentation controls, which are specified in Division 2 Section
"Site Clearing," during earthwork operations.

D. Provide protective insulating materials to protect subgrades and foundation soils against freezing
temperatures or frost.
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3.2 EXPLOSIVES

A. Explosives:  Do not use explosives.

3.3 EXCAVATION, GENERAL

A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of surface and
subsurface conditions encountered.  Unclassified excavated materials may include rock, soil
materials, and obstructions.  No changes in the Contract Sum or the Contract Time will be authorized
for rock excavation or removal of obstructions.

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials and
rock, replace with satisfactory soil materials.

2. Remove rock to lines and grades indicated to permit installation of permanent construction
without exceeding the following dimensions:

a. 24 inches outside of concrete forms other than at footings.
b. 12 inches outside of concrete forms at footings.
c. 6 inches outside of minimum required dimensions of concrete cast against grade.
d. Outside dimensions of concrete walls indicated to be cast against rock without forms or

exterior waterproofing treatments.
e. 6 inches beneath bottom of concrete slabs on grade.
f. 6 inches beneath pipe in trenches, and the greater of 24 inches wider than pipe or 42

inches wide.

3.4 EXCAVATION FOR WALKS AND PAVEMENTS

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and
subgrades.

3.5 UNAUTHORIZED EXCAVATION

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of
concrete foundation or footing to excavation bottom, without altering top elevation.  Lean concrete
fill, with 28-day compressive strength of 2500 psi, may be used when approved by Architect.

1. Fill unauthorized excavations under other construction or utility pipe as directed by Architect.

3.6 STORAGE OF SOIL MATERIALS

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  Place,
grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.

1. Stockpile soil materials away from edge of excavations.  Do not store within drip line of
remaining trees.
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3.7 BACKFILL

A. Place and compact backfill in excavations promptly, but not before completing the following:

1. Construction below finish grade including, where applicable, subdrainage, dampproofing,
waterproofing, and perimeter insulation.

2. Surveying locations of underground utilities for Record Documents.
3. Testing and inspecting underground utilities.
4. Removing trash and debris.

B. Place backfill on subgrades free of mud, frost, snow, or ice.

3.8 SOIL FILL

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill
material will bond with existing material.

B. Place and compact fill material in layers to required elevations as follows:

1. Under walks and pavements, use satisfactory soil material.
2. Under steps and ramps, use engineered fill.

C. Place soil fill on subgrades free of mud, frost, snow, or ice.

3.9 SOIL MOISTURE CONTROL

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before
compaction to within 2 percent of optimum moisture content.

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain frost or
ice.

2. Remove and replace, or scarify and air dry otherwise satisfactory soil material that exceeds
optimum moisture content by 2 percent and is too wet to compact to specified dry unit weight.

3.10 COMPACTION OF SOIL BACKFILLS AND FILLS

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material
compacted by heavy compaction equipment, and not more than 4 inches in loose depth for material
compacted by hand-operated tampers.

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and
uniformly along the full length of each structure.
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C. Compact soil materials to not less than the following percentages of maximum dry unit weight
according to ASTM D 698:

1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 inches
of existing subgrade and each layer of backfill or fill soil material at 95 percent.

2. Under walkways, scarify and recompact top 6 inches below subgrade and compact each layer
of backfill or fill soil material at 92 percent.

3.11 GRADING

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply with
compaction requirements and grade to cross sections, lines, and elevations indicated.

1. Provide a smooth transition between adjacent existing grades and new grades.
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface

tolerances.

B. Site Grading:  Slope grades to direct water away from buildings and to prevent ponding.  Finish
subgrades to required elevations within the following tolerances:

1. Walks:  Plus or minus 1 inch.
2. Pavements:  Plus or minus ½ inch.

3.12 SUBBASE AND BASE COURSES

A. Place subbase and base course on subgrades free of mud, frost, snow, or ice.

B. On prepared subgrade, place subbase and base course under pavements and walks as follows:

1. Place base course material over subbase course under hot-mix asphalt pavement.
2. Shape subbase and base course to required crown elevations and cross-slope grades.
3. Place subbase and base course 6 inches or less in compacted thickness in a single layer.
4. Place subbase and base course that exceeds 6 inches in compacted thickness in layers of

equal thickness, with no compacted layer more than 6 inches thick or less than 3 inches thick.
5. Compact subbase and base course at optimum moisture content to required grades, lines,

cross sections, and thickness to not less than 95 percent of maximum dry unit weight
according to ASTM D 698.

3.13 DRAINAGE COURSE

A. Place drainage course on subgrades free of mud, frost, snow, or ice.

B. On prepared subgrade, place and compact drainage course under cast-in-place concrete
slabs-on-grade as follows:

1. Place drainage course 6 inches or less in compacted thickness in a single layer.
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2. Place drainage course that exceeds 6 inches in compacted thickness in layers of equal
thickness, with no compacted layer more than 6 inches thick or less than 3 inches thick.

3. Compact each layer of drainage course to required cross sections and thicknesses to not less
than 95 percent of maximum dry unit weight according to ASTM D 698.

3.14 FIELD QUALITY CONTROL

A. Testing Agency:  Owner will engage a qualified independent geotechnical engineering testing agency
to perform field quality-control testing.

B. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed with
subsequent earthwork only after test results for previously completed work comply with
requirements.

C. Testing agency will test compaction of soils in place according to ASTM D 1556, ASTM D 2167,
ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be performed at the following locations
and frequencies:

1. Paved and Building Slab Areas:  At subgrade and at each compacted fill and backfill layer, at
least 1 test for every 2000 sq. ft. or less of paved area or building slab, but in no case fewer
than 3 tests.

D. When testing agency reports that subgrades, fills, or backfills have not achieved degree of
compaction specified, scarify and moisten or aerate, or remove and replace soil to depth required;
recompact and retest until specified compaction is obtained.

3.15 PROTECTION

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep free
of trash and debris.

B. Repair and reestablish grades to specified tolerances where completed or partially completed
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent
construction operations or weather conditions.

1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and
recompact.

C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill
with additional soil material, compact, and reconstruct surfacing.

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and
eliminate evidence of restoration to greatest extent possible.

3.16 DISPOSAL OF SURPLUS AND WASTE MATERIALS
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A. Disposal:  Transport surplus satisfactory soil to designated storage areas on Owner's property.
Stockpile or spread soil as directed by Architect.

1. Remove waste material, including unsatisfactory soil, trash, and debris, and legally dispose
of it off Owner's property.

END OF SECTION 02300
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SECTION 02751 - CEMENT CONCRETE PAVEMENT

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes all exterior cement concrete pavement for the following, including items shown
in Architectural and Electrical Drawings. 

1. Walkways.
2. Slabs on grade

B. Related Sections include the following:

1. Division 2 Section "Earthwork" for subgrade preparation, grading, and subbase course.

1.3 SUBMITTALS

A. Product Data:  For each type of manufactured material and product indicated.

B. Design Mixes:  For each concrete pavement mix.  Include alternate mix designs when characteristics
of materials, project conditions, weather, test results, or other circumstances warrant adjustments.

C. Material Test Reports:  From a qualified testing agency indicating and interpreting test results for
compliance of the following with requirements indicated, based on comprehensive testing of current
materials:

D. Material Certificates:  Signed by manufacturers certifying that each of the following materials complies
with requirements:

1. Cementitious materials and aggregates.
2. Steel reinforcement and reinforcement accessories.
3. Fiber reinforcement.
4. Admixtures.
5. Curing compounds.
6. Applied finish materials.
7. Bonding agent or adhesive.
8. Joint fillers.
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1.4 QUALITY ASSURANCE

A. Installer Qualifications: Work shall be done by the General Contractor, or an experienced installer
who has completed pavement work similar in material, design, and extent to that indicated for this
Project and whose work has resulted in construction with a record of successful in-service
performance.

B. Manufacturer Qualifications:  Manufacturer of ready-mixed concrete products complying with
ASTM C 94 requirements for production facilities and equipment.

1. Manufacturer must be certified according to the National Ready Mix Concrete Association's
Plant Certification Program.

C. Source Limitations:  Obtain each type or class of cementitious material of the same brand from the
same manufacturer's plant and each aggregate from one source.

D. ACI Publications:  Comply with ACI 301, "Specification for Structural Concrete," unless modified by
the requirements of the Contract Documents.

E. Concrete Testing Service:  Engage a qualified independent testing agency to perform material
evaluation tests and to design concrete mixes.

F. Guarantee: Provide two (2) year written guarantee to promptly remove and replace concrete which
pits, spalls, or cracks.  Guarantee shall start at the date of substantial completion.  Replacement work
shall carry a new teo year guarantee.

PART 2 - PRODUCTS

2.1 FORMS

A. Form Materials:  Plywood, metal, metal-framed plywood, or other approved panel-type materials to
provide full-depth, continuous, straight, smooth exposed surfaces.

B. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, stain, or
adversely affect concrete surfaces and will not impair subsequent treatments of concrete surfaces.

2.2 CONCRETE MATERIALS

A. General:  Use the same brand and type of cementitious material from the same manufacturer
throughout the Project.

B. Portland Cement:  ASTM C 150, Type I or II, low alkali.
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1. Fly Ash:  ASTM C 618, Class F.

C. Aggregate:  ASTM C 33, uniformly graded, from a single source, with coarse aggregate as follows:

1. Class:  4S.
2. Maximum Aggregate Size: 1/2" inch nominal.
3. Do not use fine or coarse aggregates containing substances that cause spalling.

D. Water:  ASTM C 94.

2.3 ADMIXTURES

A. General:  Admixtures certified by manufacturer to contain not more than 0.1 percent water-soluble
chloride ions by mass of cement and to be compatible with other admixtures.

B. Air-Entraining Admixture:  ASTM C 260.

C. Water-Reducing Admixture:  ASTM C 494, Type A.

D. High-Range, Water-Reducing Admixture:  ASTM C 494, Type F.

E. Water-Reducing and Accelerating Admixture:  ASTM C 494, Type E.

F. Water-Reducing and Retarding Admixture:  ASTM C 494, Type D.

2.4 FIBER REINFORCEMENT

A. Synthetic Fiber:  Fibrillated polypropylene fibers engineered and designed for use in concrete
pavement, complying with ASTM C 1116, Type III, 1/2 to 1 inch long.

B. Products:  Subject to compliance with requirements, provide one of the following:

1. Fibrillated Fibers:

a. Fibrasol F; Axim Concrete Technologies.
b. Fibermesh; Fibermesh, Div. of Synthetic Technologies.
c. Forta CR; Forta Corporation.
d. Grace Fibers; W. R. Grace & Co., Construction Products Div.

2.5 CURING MATERIALS

A. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene sheet.

B. Water:  Potable.
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C. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for application to
fresh concrete.

D. Clear Solvent-Borne Liquid-Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B.

E. Products:  Subject to compliance with requirements, provide one of the following:

1. Evaporation Retarder:

a. Cimfilm; Axim Concrete Technologies.
b. Finishing Aid Concentrate; Burke Group, LLC (The).
c. Spray-Film; ChemMasters.
d. Aquafilm; Conspec Marketing & Manufacturing Co., Inc.
e. Sure Film; Dayton Superior Corporation.
f. Eucobar; Euclid Chemical Co.
g. Vapor Aid; Kaufman Products, Inc.
h. Lambco Skin; Lambert Corporation.
i. E-Con; L&M Construction Chemicals, Inc.
j. Confilm; Master Builders, Inc.
k. Waterhold; Metalcrete Industries.
l. Rich Film; Richmond Screw Anchor Co.
m. SikaFilm; Sika Corporation.
n. Finishing Aid; Symons Corporation.
o. Certi-Vex EnvioAssist; Vexcon Chemicals, Inc.

2. Clear Solvent-Borne Liquid-Membrane-Forming Curing Compound:

a. AH Curing Compound #2 DR; Anti-Hydro International, Inc.
b. Res-X Cure All Resin; Burke Group, LLC (The).
c. RX Cure; Conspec Marketing & Manufacturing Co., Inc.
d. Day-Chem Rez Cure; Dayton Superior Corporation.
e. Kurez DR; Euclid Chemical Co.
f. Nitocure S; Fosroc.
g. #64 Resin Cure; Lambert Corporation.
h. L&M Cure DR; L&M Construction Chemicals, Inc.
i. 3100-Clear; W. R. Meadows, Inc.
j. Seal N Kure FDR; Metalcrete Industries.
k. Rich Cure; Richmond Screw Anchor Co.
l. Resi-Chem C309; Symons Corporation.
m. Horncure 30; Tamms Industries Co., Div. of LaPorte Construction Chemicals North

America, Inc.
n. Uni Res 150; Unitex.
o. Certi-Vex RC; Vexcon Chemicals, Inc.

2.6 RELATED MATERIALS

A. Expansion- and Isolation-Joint-Filler Strips:  ASTM D 1751, ½" wide asphalt-saturated cellulosic fiber,
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with “Void Cap” by Superior Featherweight Tools Co., Inc. (phone: 800-423-1521), or equal as
approved by Architect.

B. Bonding Agent:  ASTM C 1059, Type II, non-redispersible, acrylic emulsion or styrene butadiene.

C. Epoxy Bonding Adhesive:  ASTM C 881, two-component epoxy resin, capable of humid curing and
bonding to damp surfaces, of class and grade to suit requirements, and as follows:

1. Type:  Class II, non-load bearing, for bonding freshly mixed to hardened concrete.
2. Type:  Class I and II, non-load bearing, for bonding hardened or freshly mixed concrete to

hardened concrete.
3. Type:  Class IV and V, load bearing, for bonding hardened or freshly mixed concrete to

hardened concrete.

D. Chemical Surface Retarder:  Water-soluble, liquid set retarder with color dye, for horizontal concrete
surface application, capable of temporarily delaying final hardening of concrete to a depth of 1/8 to
1/4 inch.

2.7 CONCRETE MIXES

A. Prepare design mixes, proportioned according to ACI 211.1 and ACI 301, for each type and strength
of normal-weight concrete determined by either laboratory trial mixes or field experience.

B. Use a qualified independent testing agency for preparing and reporting proposed mix designs for the
trial batch method.

1. Do not use Owner's field quality-control testing agency as the independent testing agency.

C. Proportion mixes to provide concrete with the following properties:

1. Compressive Strength (28 Days):  4000 psi.
2. Maximum Water-Cementitious Materials Ratio:  0.45.
3. Slump Limit:  3 inches.

a. Slump Limit for Concrete Containing High-Range Water-Reducing Admixture:  Not more
than 8 inches after adding admixture to plant- or site-verified, 2- to 3-inch slump.

D. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than portland
cement according to ACI 301 requirements for concrete exposed to deicing chemicals.

E. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than portland
cement in concrete as follows:

1. Fly Ash: 15 percent.

F. Add air-entraining admixture at manufacturer's prescribed rate to result in concrete at point of
placement having an air content as follows within a tolerance of plus or minus 1.5 percent:
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1. Air Content:  6.5 percent for 3/4-inch maximum aggregate.

G. Synthetic Fiber:  Uniformly disperse in concrete mix at manufacturer's recommended rate, but not
less than 1.0 lb/cu. yd.

H. Synthetic Fiber:  Uniformly disperse in concrete mix at manufacturer's recommended rate, but not
less than 1.5 lb/cu. yd.

2.8 CONCRETE MIXING

A. Ready-Mixed Concrete:  Comply with requirements and with ASTM C 94.

B. Ready-Mixed Concrete:  Comply with requirements and with ASTM C 94 and ASTM C 1116.

1. When air temperature is between 85 deg F and 90 deg F, reduce mixing and delivery time from
1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and delivery
time to 60 minutes.

PART 3 - EXECUTION

3.1 PREPARATION

A. Proof-roll prepared subbase surface to check for unstable areas and verify need for additional
compaction.  Proceed with pavement only after nonconforming conditions have been corrected and
subgrade is ready to receive pavement.

B. Remove loose material from compacted subbase surface immediately before placing concrete.

3.2 EDGE FORMS AND SCREED CONSTRUCTION

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for pavement to
required lines, grades, and elevations.  Install forms to allow continuous progress of work and so
forms can remain in place at least 24 hours after concrete placement.

B. Clean forms after each use and coat with form release agent to ensure separation from concrete
without damage.

3.3 JOINTS

A. General:  Construct construction, isolation, and contraction joints and tool edgings true to line with
faces perpendicular to surface plane of concrete.  Construct transverse joints at right angles to
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centerline, unless otherwise indicated.

1. When joining existing pavement, place transverse joints to align with previously placed joints,
unless otherwise indicated.

B. Construction Joints:  Set construction joints at side and end terminations of pavement and at
locations where pavement operations are stopped for more than one-half hour, unless pavement
terminates at isolation joints.

1. Provide preformed galvanized steel or plastic keyway-section forms or bulkhead forms with
keys, unless otherwise indicated.  Embed keys at least 1-1/2 inches into concrete.

2. Continue reinforcement across construction joints, unless otherwise indicated.  Do not continue
reinforcement through sides of pavement strips, unless otherwise indicated.

3. Provide tie bars at sides of pavement strips where indicated.
4. Use a bonding agent at locations where fresh concrete is placed against hardened or partially

hardened concrete surfaces.
5. Use epoxy bonding adhesive at locations where fresh concrete is placed against hardened or

partially hardened concrete surfaces.

C. Isolation Joints:  Form isolation joints of preformed joint-filler strips abutting concrete curbs, catch
basins, manholes, inlets, structures, walks, other fixed objects, and where indicated.

1. Locate expansion joints at intervals of 40 feet, unless otherwise indicated.
2. Extend joint fillers full width and depth of joint.
3. Terminate joint filler less than 1/2 inch or more than 1 inch below finished surface if joint sealant

is indicated.
4. Place top of joint filler flush with finished concrete surface if joint sealant is not indicated.
5. Furnish joint fillers in one-piece lengths.  Where more than one length is required, lace or clip

joint-filler sections together.
6. Protect top edge of joint filler during concrete placement with metal, plastic, or other temporary

preformed cap.  Remove protective cap after concrete has been placed on both sides of joint.

D. Install dowel bars and support assemblies at joints where indicated.  Lubricate or asphalt-coat
one-half of dowel length to prevent concrete bonding to one side of joint.

E. Contraction Joints:  Form weakened-plane contraction joints, sectioning concrete into areas as
indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete
thickness, as follows:

1. Grooved Joints:  Form contraction joints after initial floating by grooving and finishing each
edge of joint with groover tool to the following radius.  Repeat grooving of contraction joints
after applying surface finishes.  Eliminate groover marks on concrete surfaces.

a. Radius:  1/4 inch.

2. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof abrasive
or diamond-rimmed blades.  Cut 1/8-inch- wide joints into concrete when cutting action will not
tear, abrade, or otherwise damage surface and before developing random contraction cracks.
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F. Edging:  Tool edges of pavement, gutters, curbs, and joints in concrete after initial floating with an
edging tool to the following radius.  Repeat tooling of edges after applying surface finishes.  Eliminate
tool marks on concrete surfaces.

1. Radius: 3/8 inch.

3.4 CONCRETE PLACEMENT

A. Inspection:  Before placing concrete, inspect and complete formwork installation, reinforcement steel,
and items to be embedded or cast in.  Notify other trades to permit installation of their work.

B. Remove snow, ice, or frost from subbase surface and reinforcement before placing concrete.  Do not
place concrete on frozen surfaces.

C. Moisten subbase to provide a uniform dampened condition at the time concrete is placed.  Do not
place concrete around manholes or other structures until they are at the required finish elevation and
alignment.

D. Comply with requirements and with recommendations in ACI 304R for measuring, mixing,
transporting, and placing concrete.

E. Do not add water to concrete during delivery, at Project site, or during placement.

F. Deposit and spread concrete in a continuous operation between transverse joints.  Do not push or
drag concrete into place or use vibrators to move concrete into place.

G. Consolidate concrete by mechanical vibrating equipment supplemented by hand-spading, rodding,
or tamping.  Use equipment and procedures to consolidate concrete according to recommendations
in ACI 309R.

1. Consolidate concrete along face of forms and adjacent to transverse joints with an internal
vibrator.  Keep vibrator away from joint assemblies, reinforcement, or side forms.  Use only
square-faced shovels for hand-spreading and consolidation.  Consolidate with care to prevent
dislocating reinforcement, dowels, and joint devices.

H. Screed pavement surfaces with a straightedge and strike off.  Commence initial floating using bull
floats or darbies to form an open textured and uniform surface plane before excess moisture or bleed
water appears on the surface.  Do not further disturb concrete surfaces before beginning finishing
operations or spreading dry-shake surface treatments.

I. Curbs and Gutters:  When automatic machine placement is used for curb and gutter placement,
submit revised mix design and laboratory test results that meet or exceed requirements.  Produce
curbs and gutters to required cross section, lines, grades, finish, and jointing as specified for formed
concrete.  If results are not approved, remove and replace with formed concrete.

J. Slip-Form Pavers:  When automatic machine placement is used for pavement, submit revised mix



HFS Architects OLD SCHOOL & WHEEL CHAIR REPAIR
HFSA #0524.01 BUILDING DEMOLITION
DFCM # 005190410 Utah Developmental Center

CEMENT CONCRETE PAVEMENT 02751 - 9

design and laboratory test results that meet or exceed requirements.  Produce pavement to required
thickness, lines, grades, finish, and jointing as required for formed pavement.

1. Compact subbase and prepare subgrade of sufficient width to prevent displacement of paver
machine during operations.

K. When adjoining pavement lanes are placed in separate pours, do not operate equipment on concrete
until pavement has attained 85 percent of its 28-day compressive strength.

L. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from
physical damage or reduced strength that could be caused by frost, freezing actions, or low
temperatures.

1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat water
and aggregates before mixing to obtain a concrete mixture temperature of not less than 50
deg F and not more than 80 deg F at point of placement.

2. Do not use frozen materials or materials containing ice or snow.
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical

accelerators, unless otherwise specified and approved in mix designs.

M. Hot-Weather Placement:  Place concrete according to recommendations in ACI 305R and as follows
when hot-weather conditions exist:

1. Cool ingredients before mixing to maintain concrete temperature at time of placement below
90 deg F.  Chilled mixing water or chopped ice may be used to control temperature, provided
water equivalent of ice is calculated to total amount of mixing water.  Using liquid nitrogen to
cool concrete is Contractor's option.

2. Cover reinforcement steel with water-soaked burlap so steel temperature will not exceed
ambient air temperature immediately before embedding in concrete.

3. Fog-spray forms, reinforcement steel, and subgrade just before placing concrete.  Keep
subgrade moisture uniform without standing water, soft spots, or dry areas.

3.5 CONCRETE FINISHING

A. General:  Wetting of concrete surfaces during screeding, initial floating, or finishing operations is
prohibited.

B. Float Finish:  Begin the second floating operation when bleed-water sheen has disappeared and the
concrete surface has stiffened sufficiently to permit operations.  Float surface with power-driven
floats, or by hand floating if area is small or inaccessible to power units.  Finish surfaces to true
planes.  Cut down high spots, and fill low spots.  Refloat surface immediately to uniform granular
texture.

1. Medium-to-Fine-Textured Broom Finish:  Draw a soft bristle broom across float-finished
concrete surface perpendicular to line of traffic to provide a uniform, fine-line texture.
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3.6 CONCRETE PROTECTION AND CURING

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures.  Comply with ACI 306.1 for cold-weather protection and follow recommendations in
ACI 305R for hot-weather protection during curing.

B. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, or windy conditions
cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing operations.  Apply
according to manufacturer's written instructions after placing, screeding, and bull floating or darbying
concrete, but before float finishing.

C. Begin curing after finishing concrete, but not before free water has disappeared from concrete
surface.

D. Curing Methods:  Cure concrete by moisture-retaining-cover curing where precast concret pavers are
bonded to recessed slabs, and curing compound where the cast in place concrete is the final surface.

1. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining cover for
curing concrete, placed in widest practicable width, with sides and ends lapped at least 12
inches, and sealed by waterproof tape or adhesive.  Immediately repair any holes or tears
during curing period using cover material and waterproof tape.

2. Curing Compound:  Apply uniformly in continuous operation by power spray or roller according
to manufacturer's written instructions.  Recoat areas subjected to heavy rainfall within three
hours after initial application.  Maintain continuity of coating and repair damage during curing
period.

3.7 PAVEMENT TOLERANCES

A. Comply with tolerances of ACI 117 and as follows:

1. Elevation:  1/4 inch.
2. Thickness:  Plus 3/8 inch, minus 1/4 inch.
3. Surface:  Gap below 10-foot- long, unleveled straightedge not to exceed 1/4 inch.
4. Lateral Alignment and Spacing of Tie Bars and Dowels:  1 inch.
5. Vertical Alignment of Tie Bars and Dowels:  1/4 inch.
6. Alignment of Tie-Bar End Relative to Line Perpendicular to Pavement Edge:  1/2 inch.
7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Pavement Edge:  Length of

dowel 1/4 inch per 12 inches.
8. Joint Spacing:  3 inches.
9. Contraction Joint Depth:  Plus 1/4 inch, no minus.
10. Joint Width:  Plus 1/8 inch, no minus.

3.8 FIELD QUALITY CONTROL

A. Testing Agency:  Engage a qualified independent testing and inspection agency to sample materials,
perform tests, and submit test reports during concrete placement according to requirements specified
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in this Article.

B. Testing Agency:  Owner will engage a qualified testing and inspection agency to sample materials,
perform tests, and submit test reports during concrete placement.  Sampling and testing for quality
control may include those specified in this Article.

C. Testing Services:  Testing shall be performed according to the following requirements:

1. Sampling Fresh Concrete:  Representative samples of fresh concrete shall be obtained
according to ASTM C 172, except modified for slump to comply with ASTM C 94.

2. Slump:  ASTM C 143; one test at point of placement for each compressive-strength test, but
not less than one test for each day's pour of each type of concrete.  Additional tests will be
required when concrete consistency changes.

3. Air Content:  ASTM C 231, pressure method; one test for each compressive-strength test, but
not less than one test for each day's pour of each type of air-entrained concrete.

4. Concrete Temperature:  ASTM C 1064; one test hourly when air temperature is 40 deg F and
below and when 80 deg F and above, and one test for each set of compressive-strength
specimens.

5. Compression Test Specimens:  ASTM C 31/C 31M; one set of three standard cylinders for
each compressive-strength test, unless otherwise indicated.  Cylinders shall be molded and
stored for laboratory-cured test specimens unless field-cured test specimens are required.

6. Compressive-Strength Tests:  ASTM C 39; one set for each day's pour of each concrete class
exceeding 5 cu. yd., but less than 20 cu. yd., plus one set for each additional 20 cu. yd..  One
specimen shall be tested at 7 days and one specimen at 28 days; one specimen shall be
retained in reserve for later testing if required.

7. When strength of field-cured cylinders is less than 85 percent of companion laboratory-cured
cylinders, current operations shall be evaluated and corrective procedures shall be provided
for protecting and curing in-place concrete.

8. Strength level of concrete will be considered satisfactory if averages of sets of three
consecutive compressive-strength test results equal or exceed specified compressive strength
and no individual compressive-strength test result falls below specified compressive strength
by more than 500 psi.

D. Test results shall be reported in writing to Owner, Architect, concrete manufacturer, and Contractor
within 24 hours of testing.  Reports of compressive-strength tests shall contain Project identification
name and number, date of concrete placement, name of concrete testing agency, concrete type and
class, location of concrete batch in pavement, design compressive strength at 28 days, concrete mix
proportions and materials, compressive breaking strength, and type of break for both 7- and 28-day
tests.

E. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may be
permitted by Architect but will not be used as the sole basis for approval or rejection.

F. Additional Tests:  Testing agency shall make additional tests of the concrete when test results
indicate slump, air entrainment, concrete strengths, or other requirements have not been met, as
directed by Architect.  Testing agency may conduct tests to determine adequacy of concrete by cored
cylinders complying with ASTM C 42, or by other methods as directed.
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3.9 REPAIRS AND PROTECTION

A. Remove and replace concrete pavement that is broken, damaged, or defective, or does not meet
requirements in this Section.

B. Drill test cores where directed by Architect when necessary to determine magnitude of cracks or
defective areas.  Fill drilled core holes in satisfactory pavement areas with portland cement concrete
bonded to pavement with epoxy adhesive.

C. Protect concrete from damage.  Exclude traffic from pavement for at least 14 days after placement.
When construction traffic is permitted, maintain pavement as clean as possible by removing surface
stains and spillage of materials as they occur.

D. Maintain concrete pavement free of stains, discoloration, dirt, and other foreign material.  Sweep
concrete pavement not more than two days before date scheduled for Substantial Completion
inspections.

END OF SECTION 02751
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SECTION 03300 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies cast-in place concrete, including formwork, reinforcement, concrete materials,
mixture design, placement procedures, and finishes, for the following:

1. Slabs-on-grade.

B. Related Sections include the following:

1. Division 3 Section “Concrete Curing and Sealing” for exposed interior concrete floors.

1.3 DEFINITIONS

A. Cementitious Materials:  Portland cement alone or in combination with one or more of the following:
blended hydraulic cement, fly ash and other pozzolans, ground granulated blast-furnace slag, and
silica fume; subject to compliance with requirements.

1.4 SUBMITTALS

A. Product Data:  For each type of product indicated.

B. Design Mixtures:  For each concrete mixture.  Submit alternate design mixtures when characteristics
of materials, Project conditions, weather, test results, or other circumstances warrant adjustments.

1. Indicate amounts of mixing water to be withheld for later addition at Project site.

C. Steel Reinforcement Shop Drawings:  Placing drawings that detail fabrication, bending, and
placement.  Include bar sizes, lengths, material, grade, bar schedules, stirrup spacing, bent bar
diagrams, bar arrangement, splices and laps, mechanical connections, tie spacing, hoop spacing,
and supports for concrete reinforcement.

1.5 QUALITY ASSURANCE
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A. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete products and
that complies with ASTM C 94/C 94M requirements for production facilities and equipment.

B. Source Limitations:  Obtain each type or class of cementitious material of the same brand from the
same manufacturer's plant, obtain aggregate from one source, and obtain admixtures through one
source from a single manufacturer.

C. ACI Publications:  Comply with the following unless modified by requirements in the Contract
Documents:

1. ACI 301, "Specification for Structural Concrete,"Sections 1 through 5.
2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials."

D. Concrete Testing Service:  Engage a qualified independent testing agency to perform material
evaluation tests and to design concrete mixtures.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Steel Reinforcement:  Deliver, store, and handle steel reinforcement to prevent bending and damage.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. In other Part 2 articles where titles below introduce lists, the following requirements apply to product
selection:

1. Products:  Subject to compliance with requirements, provide one of the products specified.
2. Manufacturers:  Subject to compliance with requirements, provide products by one of the

manufacturers specified.

2.2 FORM-FACING MATERIALS

A. Smooth-Formed Finished Concrete:  Form-facing panels that will provide continuous, true, and
smooth concrete surfaces.  Furnish in largest practicable sizes to minimize number of joints.

1. Plywood, metal, or other approved panel materials.
2. Exterior-grade plywood panels, suitable for concrete forms, complying with DOC PS 1.

B. Rough-Formed Finished Concrete:  Plywood, lumber, metal, or another approved material.  Provide
lumber dressed on at least two edges and one side for tight fit.
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C. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, stain, or
adversely affect concrete surfaces and will not impair subsequent treatments of concrete surfaces.

1. Formulate form-release agent with rust inhibitor for steel form-facing materials.

D. Form Ties:  Factory-fabricated, removable or snap-off metal or glass-fiber-reinforced plastic form ties
designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of concrete on
removal.

1. Furnish units that will leave no corrodible metal closer than 1 inch to the plane of exposed
concrete surface.

2.3 STEEL REINFORCEMENT

A. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed.

B. Steel Bar Mats:  ASTM A 184/A 184M, fabricated from ASTM A 615/A 615M, Grade 60 , deformed
bars, assembled with clips.

2.4 REINFORCEMENT ACCESSORIES

A. Joint Dowel Bars:  ASTM A 615/A 615M, Grade 60, plain-steel bars, cut bars true to length with ends
square and free of burrs.

B. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening
reinforcing bars and welded wire reinforcement in place.  Manufacture bar supports from steel wire,
plastic, or precast concrete according to CRSI's "Manual of Standard Practice," of greater
compressive strength than concrete and as follows:

2.5 CONCRETE MATERIALS

A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, and
source, throughout Project:

1. Portland Cement:  ASTM C 150, Type  I/II, gray.  Supplement with the following:

a. Fly Ash:  ASTM C 618, Class  F.

B. Normal-Weight Aggregates:  ASTM C 33, Class 3S coarse aggregate or better, graded.  Provide
aggregates from a single source with documented service record data of at least 10 years'
satisfactory service in similar applications and service conditions using similar aggregates and
cementitious materials.

1. Maximum Coarse-Aggregate Size:  1-1/2 inches nominal.
2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement.
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C. Water:  ASTM C 94/C 94M and potable.

2.6 ADMIXTURES

A. Air-Entraining Admixture:  ASTM C 260.

B. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible with other
admixtures and that will not contribute water-soluble chloride ions exceeding those permitted in
hardened concrete.  Do not use calcium chloride or admixtures containing calcium chloride.

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A.
2. Retarding Admixture:  ASTM C 494/C 494M, Type B.
3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D.
4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F.
5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type G.
6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II.

2.7 RELATED MATERIALS

A. Bonding Agent:  ASTM C 1059, Type II, non-redispersible, acrylic emulsion or styrene butadiene.

B. Epoxy Bonding Adhesive:  ASTM C 881, two-component epoxy resin, capable of humid curing and
bonding to damp surfaces, of class suitable for application temperature and of grade to suit
requirements, and as follows:

1. Types  IV and V, load bearing, for bonding hardened or freshly mixed concrete to hardened
concrete.

2.8 REPAIR MATERIALS

A. Repair Underlayment:  Cement-based, polymer-modified, self-leveling product that can be applied
in thicknesses from 1/8 inch and that can be feathered at edges to match adjacent floor elevations.

1. Cement Binder:  ASTM C 150, portland cement or hydraulic or blended hydraulic cement as
defined in ASTM C 219.

2. Primer:  Product of underlayment manufacturer recommended for substrate, conditions, and
application.

3. Aggregate:  Well-graded, washed gravel, 1/8 to 1/4 inch or coarse sand as recommended by
underlayment manufacturer.

4. Compressive Strength:  Not less than 4100 psi at 28 days when tested according to
ASTM C 109/C 109M.

5. Cement Binder:  ASTM C 150, portland cement or hydraulic or blended hydraulic cement as
defined in ASTM C 219.
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6. Primer:  Product of topping manufacturer recommended for substrate, conditions, and
application.

7. Aggregate:  Well-graded, washed gravel, 1/8 to 1/4 inch or coarse sand as recommended by
topping manufacturer.

8. Compressive Strength:  Not less than 5000 psi at 28 days when tested according to
ASTM C 109/C 109M.

2.9 CONCRETE MIXTURES, GENERAL

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of
laboratory trial mixture or field test data, or both, according to ACI 301.

1. Use a qualified independent testing agency for preparing and reporting proposed mixture
designs based on laboratory trial mixtures.

B. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than portland
cement in concrete as follows:

1. Fly Ash: 15 percent.

C. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight of cement.

D. Admixtures:  Use admixtures according to manufacturer's written instructions.

1. Use water-reducing high-range water-reducing or plasticizing admixture in concrete, as
required, for placement and workability.

2. Use water-reducing and retarding admixture when required by high temperatures, low humidity,
or other adverse placement conditions.

3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial slabs and
parking structure slabs, concrete required to be watertight, and concrete with a
water-cementitious materials ratio below 0.50.

2.10 CONCRETE MIXTURES FOR BUILDING ELEMENTS

A. Proportion normal-weight concrete mixture as follows:

1. Minimum Compressive Strength:  4000 psi at 28 days.
2. Minimum Cementitious Materials Content:  520 lb/cu. yd.
3. Slump Limit:  4 inches, plus or minus 1 inch.
4. Air Content: 6.5% plus or minus 1.5%.

2.11 FABRICATING REINFORCEMENT

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice."
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2.12 CONCRETE MIXING

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to ASTM C 94/C 94M,
and furnish batch ticket information.

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 1-1/2
hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and delivery time
to 60 minutes.

PART 3 - EXECUTION

3.1 FORMWORK

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, lateral,
static, and dynamic loads, and construction loads that might be applied, until structure can support
such loads.

B. Construct formwork so concrete members and structures are of size, shape, alignment, elevation,
and position indicated, within tolerance limits of ACI 117.

C. Limit concrete surface irregularities, designated by ACI 347R as abrupt or gradual, as follows:

1. Class A, 1/8 inch for smooth-formed finished surfaces.
2. Class B, 1/4 inch for rough-formed finished surfaces.

D. Construct forms tight enough to prevent loss of concrete mortar.

E. Fabricate forms for easy removal without hammering or prying against concrete surfaces.  Provide
crush or wrecking plates where stripping may damage cast concrete surfaces.  Provide top forms for
inclined surfaces steeper than 1.5 horizontal to 1 vertical.

1. Install keyways, reglets, recesses, and the like, for easy removal.
2. Do not use rust-stained steel form-facing material.

F. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required elevations
and slopes in finished concrete surfaces.  Provide and secure units to support screed strips; use
strike-off templates or compacting-type screeds.

G. Provide temporary openings for cleanouts and inspection ports where interior area of formwork is
inaccessible.  Close openings with panels tightly fitted to forms and securely braced to prevent loss
of concrete mortar.  Locate temporary openings in forms at inconspicuous locations.

H. Chamfer exterior corners and edges of permanently exposed concrete.

I. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads
required in the Work.  Determine sizes and locations from trades providing such items.
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J. Clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt, and
other debris just before placing concrete.

K. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and
maintain proper alignment.

L. Coat contact surfaces of forms with form-release agent, according to manufacturer's written
instructions, before placing reinforcement.

3.2 REMOVING AND REUSING FORMS

A. General:  Formwork for sides of beams, walls, columns, and similar parts of the Work that does not
support weight of concrete may be removed after cumulatively curing at not less than 50 deg F for
24 hours after placing concrete, if concrete is hard enough to not be damaged by form-removal
operations and curing and protection operations are maintained.

B. Clean and repair surfaces of forms to be reused in the Work.  Split, frayed, delaminated, or otherwise
damaged form-facing material will not be acceptable for exposed surfaces.  Apply new form-release
agent.

C. When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints.  Align
and secure joints to avoid offsets.  Do not use patched forms for exposed concrete surfaces unless
approved by Architect.

3.3 STEEL REINFORCEMENT

A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement.

1. Do not cut or puncture vapor retarder.  Repair damage and reseal vapor retarder before placing
concrete.

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that would
reduce bond to concrete.

C. Accurately position, support, and secure reinforcement against displacement.  Locate and support
reinforcement with bar supports to maintain minimum concrete cover.  Do not tack weld crossing
reinforcing bars.

1. Weld reinforcing bars according to AWS D1.4, where indicated.

D. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces.

E. Install welded wire reinforcement in longest practicable lengths on bar supports spaced to minimize
sagging.  Lap edges and ends of adjoining sheets at least one mesh spacing.  Offset laps of
adjoining sheet widths to prevent continuous laps in either direction.  Lace overlaps with wire.
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3.4 CONCRETE PLACEMENT

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded items is
complete and that required inspections have been performed.

B. Do not add water to concrete during delivery, at Project site, or during placement unless approved
by Architect.

C. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new
concrete will be placed on concrete that has hardened enough to cause seams or planes of
weakness.  If a section cannot be placed continuously, provide construction joints as indicated.
Deposit concrete to avoid segregation.

1. Deposit concrete in horizontal layers of depth to not exceed formwork design pressures and
in a manner to avoid inclined construction joints.

2. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301.
3. Do not use vibrators to transport concrete inside forms.  Insert and withdraw vibrators vertically

at uniformly spaced locations to rapidly penetrate placed layer and at least 6 inches into
preceding layer.  Do not insert vibrators into lower layers of concrete that have begun to lose
plasticity.  At each insertion, limit duration of vibration to time necessary to consolidate concrete
and complete embedment of reinforcement and other embedded items without causing mixture
constituents to segregate.

D. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of
construction joints, until placement of a panel or section is complete.

1. Consolidate concrete during placement operations so concrete is thoroughly worked around
reinforcement and other embedded items and into corners.

2. Maintain reinforcement in position on chairs during concrete placement.
3. Screed slab surfaces with a straightedge and strike off to correct elevations.
4. Slope surfaces uniformly to drains where required.
5. Begin initial floating using bull floats or darbies to form a uniform and open-textured surface

plane, before excess bleedwater appears on the surface.  Do not further disturb slab surfaces
before starting finishing operations.

E. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from
physical damage or reduced strength that could be caused by frost, freezing actions, or low
temperatures.

1. When average high and low temperature is expected to fall below 40 deg F for three
successive days, maintain delivered concrete mixture temperature within the temperature range
required by ACI 301.

2. Do not use frozen materials or materials containing ice or snow.  Do not place concrete on
frozen subgrade or on subgrade containing frozen materials.
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3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical
accelerators unless otherwise specified and approved in mixture designs.

F. Hot-Weather Placement:  Comply with ACI 301 and as follows:

1. Maintain concrete temperature below 90 deg F at time of placement.  Chilled mixing water or
chopped ice may be used to control temperature, provided water equivalent of ice is calculated
to total amount of mixing water.  Using liquid nitrogen to cool concrete is Contractor's option.

2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.  Keep
subgrade uniformly moist without standing water, soft spots, or dry areas.

3.5 FINISHING FORMED SURFACES

A. Rough-Formed Finish:  As-cast concrete texture imparted by form-facing material with tie holes and
defects repaired and patched.  Remove fins and other projections that exceed specified limits on
formed-surface irregularities.

1. Apply to concrete surfaces not exposed to public view.

B. Smooth-Formed Finish:  As-cast concrete texture imparted by form-facing material, arranged in an
orderly and symmetrical manner with a minimum of seams.  Repair and patch tie holes and defects.
Remove fins and other projections that exceed specified limits on formed-surface irregularities.

1. Apply to concrete surfaces exposed to public view.

C. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed surfaces
adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent formed
surfaces.  Continue final surface treatment of formed surfaces uniformly across adjacent unformed
surfaces, unless otherwise indicated.

3.6 CONCRETE PROTECTING AND CURING

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures.  Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather
protection during curing.

B. Formed Surfaces:  Cure formed concrete surfaces, including underside of beams, supported slabs,
and other similar surfaces.  If forms remain during curing period, moist cure after loosening forms.
If removing forms before end of curing period, continue curing for the remainder of the curing period.

3.7 CONCRETE SURFACE REPAIRS

A. Defective Concrete:  Repair and patch defective areas when approved by Architect.  Remove and
replace concrete that cannot be repaired and patched to Architect's approval.
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B. Patching Mortar:  Mix dry-pack patching mortar, consisting of one part portland cement to two and
one-half parts fine aggregate passing a No. 16 sieve, using only enough water for handling and
placing.

C. Repairing Formed Surfaces:  Surface defects include color and texture irregularities, cracks, spalls,
air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and stains and
other discolorations that cannot be removed by cleaning.

1. Immediately after form removal, cut out honeycombs, rock pockets, and voids more than ½
inch in any dimension in solid concrete, but not less than 1 inch in depth.  Make edges of cuts
perpendicular to concrete surface.  Clean, dampen with water, and brush-coat holes and voids
with bonding agent.  Fill and compact with patching mortar before bonding agent has dried.
Fill form-tie voids with patching mortar or cone plugs secured in place with bonding agent.

2. Repair defects on surfaces exposed to view by blending white portland cement and standard
portland cement so that, when dry, patching mortar will match surrounding color.  Patch a test
area at inconspicuous locations to verify mixture and color match before proceeding with
patching.  Compact mortar in place and strike off slightly higher than surrounding surface.

3. Repair defects on concealed formed surfaces that affect concrete's durability and structural
performance as determined by Architect.

D. Repairing Unformed Surfaces:  Test unformed surfaces, such as floors and slabs, for finish and verify
surface tolerances specified for each surface.  Correct low and high areas.  Test surfaces sloped to
drain for trueness of slope and smoothness; use a sloped template.

1. Repair finished surfaces containing defects.  Surface defects include spalls, popouts,
honeycombs, rock pockets, crazing and cracks in excess of 0.01 inch wide or that penetrate
to reinforcement or completely through unreinforced sections regardless of width, and other
objectionable conditions.

2. After concrete has cured at least 14 days, correct high areas by grinding.
3. Correct localized low areas during or immediately after completing surface finishing operations

by cutting out low areas and replacing with patching mortar.  Finish repaired areas to blend into
adjacent concrete.

4. Correct other low areas scheduled to remain exposed with a repair topping.  Cut out low areas
to ensure a minimum repair topping depth of 1/4 inch to match adjacent floor elevations.
Prepare, mix, and apply repair topping and primer according to manufacturer's written
instructions to produce a smooth, uniform, plane, and level surface.

5. Repair defective areas, except random cracks and single holes 1 inch or less in diameter, by
cutting out and replacing with fresh concrete.  Remove defective areas with clean, square cuts
and expose steel reinforcement with at least a 3/4-inch clearance all around.  Dampen concrete
surfaces in contact with patching concrete and apply bonding agent.  Mix patching concrete of
same materials and mixture as original concrete except without coarse aggregate.  Place,
compact, and finish to blend with adjacent finished concrete.  Cure in same manner as adjacent
concrete.

6. Repair random cracks and single holes 1 inch or less in diameter with patching mortar.  Groove
top of cracks and cut out holes to sound concrete and clean off dust, dirt, and loose particles.
Dampen cleaned concrete surfaces and apply bonding agent.  Place patching mortar before
bonding agent has dried.  Compact patching mortar and finish to match adjacent concrete.
Keep patched area continuously moist for at least 72 hours.
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E. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and
patching mortar.

F. Repair materials and installation not specified above may be used, subject to Architect's approval.

3.8 FIELD QUALITY CONTROL

A. Testing and Inspecting:  Owner will engage a qualified testing and inspecting agency to perform field
tests and inspections and prepare test reports.

B. Inspections:

1. Steel reinforcement placement.
2. Steel reinforcement welding.
3. Headed bolts and studs.
4. Verification of use of required design mixture.
5. Concrete placement, including conveying and depositing.
6. Curing procedures and maintenance of curing temperature.
7. Verification of concrete strength before removal of shores and forms from beams and slabs.

C. Concrete Tests:  Testing of composite samples of fresh concrete obtained according to ASTM C 172
shall be performed according to the following requirements:

1. Testing Frequency:  Obtain at least one composite sample for each 100 cu. yd. or fraction
thereof of each concrete mixture placed each day.

a. When frequency of testing will provide fewer than five compressive-strength tests for
each concrete mixture, testing shall be conducted from at least five randomly selected
batches or from each batch if fewer than five are used.

2. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite sample, but
not less than one test for each day's pour of each concrete mixture.  Perform additional tests
when concrete consistency appears to change.

3. Air Content:  ASTM C 231, pressure method, for normal-weight concrete; one test for each
composite sample, but not less than one test for each day's pour of each concrete mixture.

4. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air temperature is 40
deg F and below and when 80 deg F and above, and one test for each composite sample.

5. Compression Test Specimens:  ASTM C 31/C 31M.

a. Cast and laboratory cure two sets of two standard cylinder specimens for each composite
sample.

6. Compressive-Strength Tests:  ASTM C 39/C 39M; test one set of two laboratory-cured
specimens at 7 days and one set of two specimens at 28 days.



HFS Architects OLD SCHOOL & WHEEL CHAIR REPAIR
HFSA #0524.01 BUILDING DEMOLITION
DFCM # 005190410 Utah Developmental Center

CAST-IN-PLACE CONCRETE 03300 - 12

a. Test one set of two field-cured specimens at 7 days and one set of two specimens at 28
days.

b. A compressive-strength test shall be the average compressive strength from a set of two
specimens obtained from same composite sample and tested at age indicated.

7. When strength of field-cured cylinders is less than 85 percent of companion laboratory-cured
cylinders, Contractor shall evaluate operations and provide corrective procedures for protecting
and curing in-place concrete.

8. Strength of each concrete mixture will be satisfactory if every average of any three consecutive
compressive-strength tests equals or exceeds specified compressive strength and no
compressive-strength test value falls below specified compressive strength by more than 500
psi.

9. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor
within 48 hours of testing.  Reports of compressive-strength tests shall contain Project
identification name and number, date of concrete placement, name of concrete testing and
inspecting agency, location of concrete batch in Work, design compressive strength at 28 days,
concrete mixture proportions and materials, compressive breaking strength, and type of break
for both 7- and 28-day tests.

10. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may be
permitted by Architect but will not be used as sole basis for approval or rejection of concrete.

11. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete when
test results indicate that slump, air entrainment, compressive strengths, or other requirements
have not been met, as directed by Architect.  Testing and inspecting agency may conduct tests
to determine adequacy of concrete by cored cylinders complying with ASTM C 42/C 42M or by
other methods as directed by Architect.

12. Additional testing and inspecting, at Contractor's expense, will be performed to determine
compliance of replaced or additional work with specified requirements.

13. Correct deficiencies in the Work that test reports and inspections indicate dos not comply with
the Contract Documents.

END OF SECTION 03300
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SECTION 04810 - UNIT MASONRY ASSEMBLIES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes unit masonry assemblies consisting of the following:

1. Concrete masonry units (CMUs).
2. Pre-faced concrete masonry units.
3. Face brick.
4. Mortar and grout.
5. Reinforcing steel.
6. Masonry joint reinforcement.
7. Ties and anchors.
8. Embedded flashing.
9. Miscellaneous masonry accessories.
10. Cavity-wall insulation.

1.3 DEFINITIONS

A. Reinforced Masonry:  Masonry containing reinforcing steel in grouted cells.

1.4 SUBMITTALS

A. Product Data:  For each type of product indicated.

B. Samples for Verification:  For each type and color of the following:

1. Pre-faced concrete masonry units.
2. Face brick, in the form of straps of five or more bricks.

C. List of Materials Used in Constructing Mockups:  List generic product names together with
manufacturers, manufacturers' product names, model numbers, lot numbers, batch numbers, source
of supply, and other information as required to identify materials used.  Include mix proportions for
mortar and grout and source of aggregates.
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1. Submittal is for information only.  Neither receipt of list nor approval of mockup constitutes
approval of deviations from the Contract Documents unless such deviations are specifically
brought to the attention of Architect and approved in writing.

D. Mix Designs:  For each type of mortar and grout.  Include description of type and proportions of
ingredients.

1. Include test reports, per UBC Standard 21-16, for mortar mixes required to comply with
property specification.

2. Include test reports, per UBC Standard 21-18, for grout mixes required to comply with
compressive strength requirement.

E. Statement of Compressive Strength of Masonry:  For each combination of masonry unit type and
mortar type, provide statement of average net-area compressive strength of masonry units, mortar
type, and resulting net-area compressive strength of masonry determined according to Table 21-D
in the Uniform Building Code.

F. Cold-Weather Procedures:  Detailed description of methods, materials, and equipment to be used
to comply with cold-weather requirements.

1.5 QUALITY ASSURANCE

A. Testing Agency Qualifications:  An independent agency qualified according to ASTM C 1093 for
testing indicated, as documented according to ASTM E 548.

B. Source Limitations for Masonry Units:  Obtain exposed masonry units of a uniform texture and color,
or a uniform blend within the ranges accepted for these characteristics, through one source from a
single manufacturer for each product required.

C. Source Limitations for Mortar Materials:  Obtain mortar ingredients of a uniform quality, including color
for exposed masonry, from a single manufacturer for each cementitious component and from one
source or producer for each aggregate.

D. Mockups:  Build mockups to verify selections made under sample submittals and to demonstrate
aesthetic effects and set quality standards for materials and execution.

1. Build mockup of typical wall area as shown on Drawings.
2. Build mockups for typical exterior wall] in sizes approximately 48 inches long by 48 inches high

by full thickness, including face and backup wythes and accessories.
3. Where masonry is to match existing, erect mockups adjacent and parallel to existing surface.
4. Clean one-half of exposed faces of mockups with masonry cleaner as indicated.
5. Protect accepted mockups from the elements with weather-resistant membrane.
6. Approval of mockups is for color, texture, and blending of masonry units; relationship of mortar

and sealant colors to masonry unit colors; tooling of joints; and aesthetic qualities of
workmanship.
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1.6 DELIVERY, STORAGE, AND HANDLING

A. Store masonry units on elevated platforms in a dry location.  If units are not stored in an enclosed
location, cover tops and sides of stacks with waterproof sheeting, securely tied.  If units become wet,
do not install until they are dry.

B. Store cementitious materials on elevated platforms, under cover, and in a dry location.  Do not use
cementitious materials that have become damp.

C. Store aggregates where grading and other required characteristics can be maintained and
contamination avoided.

D. Deliver preblended, dry mortar mix in moisture-resistant containers designed for lifting and emptying
into dispensing silo.  Store preblended, dry mortar mix in delivery containers on elevated platforms,
under cover, and in a dry location or in a metal dispensing silo with weatherproof cover.

E. Store masonry accessories, including metal items, to prevent corrosion and accumulation of dirt and
oil.

1.7 PROJECT CONDITIONS

A. Protection of Masonry:  During construction, cover tops of walls, projections, and sills with waterproof
sheeting at end of each day's work.  Cover partially completed masonry when construction is not in
progress.

1. Extend cover a minimum of 24 inches down both sides and hold cover securely in place.
2. Where 1 wythe of multiwythe masonry walls is completed in advance of other wythes, secure

cover a minimum of 24 inches down face next to unconstructed wythe and hold cover in place.

B. Do not apply uniform floor or roof loads for at least 12 hours and concentrated loads for at least 3
days after building masonry walls or columns.

C. Stain Prevention:  Prevent grout, mortar, and soil from staining the face of masonry to be left exposed
or painted.  Immediately remove grout, mortar, and soil that come in contact with such masonry.

1. Protect base of walls from rain-splashed mud and from mortar splatter by spreading coverings
on ground and over wall surface.

2. Protect sills, ledges, and projections from mortar droppings.
3. Protect surfaces of window and door frames, as well as similar products with painted and

integral finishes, from mortar droppings.
4. Turn scaffold boards near the wall on edge at the end of each day to prevent rain from

splashing mortar and dirt onto completed masonry.

D. Cold-Weather Requirements:  Do not use frozen materials or materials mixed or coated with ice or
frost.  Do not build on frozen substrates.  Remove and replace unit masonry damaged by frost or by
freezing conditions.  Comply with cold-weather construction requirements contained in Section 2104.3
in the Uniform Building Code.
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1. Cold-Weather Cleaning:  Use liquid cleaning methods only when air temperature is 40 deg F
and above and will remain so until masonry has dried, but not less than 7 days after completing
cleaning.

E. Hot-Weather Requirements:  Comply with hot-weather construction requirements contained in ACI
530.1/ASCE 6/TMS 602.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. In other Part 2 articles where titles below introduce lists, the following requirements apply to product
selection:

1. Products:  Subject to compliance with requirements, provide one of the products specified.
2. Manufacturers:  Subject to compliance with requirements, provide products by one of the

manufacturers specified.

2.2 MASONRY UNITS, GENERAL

A. Defective Units:  Referenced masonry unit standards may allow a certain percentage of units to
exceed tolerances and to contain chips, cracks, or other defects exceeding limits stated in the
standard.  Do not uses units where such defects, including dimensions that vary from specified
dimensions by more than stated tolerances, will be exposed in the completed Work or will impair the
quality of completed masonry.

2.3 CONCRETE MASONRY UNITS (CMUs)

A. Shapes:  Provide shapes indicated and as follows: 8" x10"x16" nominal.

B. Concrete Masonry Units:  UBC Standard 21-4.

1. Unit Compressive Strength:  Provide units with minimum average net-area compressive
strength of 2150 psi.

2. Weight Classification: Normal weight.
3. Size (Width):  Manufactured to dimensions 3/8 inch less than nominal dimensions.

C. Pre-faced Concrete Masonry Units:  Lightweight hollow concrete units complying with
UBC Standard 21-4, with manufacturer's standard smooth resinous facing complying with
ASTM C 744.

1. Unit Compressive Strength:  Provide units with minimum average net-area compressive
strength of 2150 psi. 
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2. Size:  Manufactured to dimensions specified in "Concrete Masonry Units" Paragraph above,
but with pre-faced surfaces having 1/16-inch- wide returns of facing to create 1/4-inch- wide
mortar joints with modular coursing.

3. Colors and Patterns: Match Existing
4. Products:

a. Spectra Glaze II; Amcut Masonry Products
b. Pattern: Brick Store - DA3
c. Color: Heather 

2.4 BRICK

A. General:  Provide shapes indicated and as follows:

B. Face Brick: , Grade SW .

1. Unit Compressive Strength:  Provide units with minimum average net-area compressive
strength of 4400 psi.

2. Efflorescence:  Provide brick that has been tested according to ASTM C 67 and is rated "not
effloresced."

3. Size (Actual Dimensions):  3-5/8 inches wide by 2-1/4 inches high by 7-5/8 inches long.
6. Application:  Use where brick is exposed, unless otherwise indicated.
4. Color and Texture: Desert Sand, Ruff.
5. Products:

a. Interstate Brick

2.5 MORTAR AND GROUT MATERIALS

A. Portland Cement:  ASTM C 150, Type I or II, except Type III may be used for cold-weather
construction.  Provide natural color or white cement as required to produce mortar color indicated.

B. Hydrated Lime:  UBC Standard 21-13, Type S.

C. Portland Cement-Lime Mix:  Packaged blend of portland cement complying with ASTM C 150, Type I
or Type III, and hydrated lime complying with ASTM C 207, Type S.

D. Aggregate for Mortar:  ASTM C 144.

1. For mortar that is exposed to view, use washed aggregate consisting of natural sand or
crushed stone.

2. For joints less than 1/4 inch thick, use aggregate graded with 100 percent passing the No. 16
sieve.

3. White-Mortar Aggregates:  Natural white sand or crushed white stone.

E. Aggregate for Grout:  ASTM C 404.
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F. Cold-Weather Admixture:  Nonchloride, noncorrosive, accelerating admixture complying with ASTM C
494/C 494M, Type C, and recommended by manufacturer for use in masonry mortar of composition
indicated.

1. Products:

a. Addiment Incorporated; Mortar Kick.
b. Euclid Chemical Company (The); Accelguard 80.
c. Grace Construction Products, a unit of W. R. Grace & Co. - Conn.; Morset.
d. Sonneborn, Div. of ChemRex; Trimix-NCA.

G. Water:  Potable.

2.6 REINFORCEMENT

A. Uncoated Steel Reinforcing Bars:  ASTM A 615/A 615M or ASTM A 996/A 996M, Grade 60.

2.7 TIES AND ANCHORS

A. Materials:  Provide ties and anchors specified in subsequent paragraphs that are made from
materials that comply with eight subparagraphs below, unless otherwise indicated.

1. Hot-Dip Galvanized, Carbon-Steel Wire:  ASTM A 82; with ASTM A 153/A 153M, Class B-2
coating.

2. Steel Sheet, Galvanized after Fabrication:  ASTM A 1008/A 1008M, Commercial Steel, hot-dip
galvanized after fabrication to comply with ASTM A 153/A 153M.

3. Steel Plates, Shapes, and Bars:  ASTM A 36/A 36M.

B. Adjustable Masonry-Veneer Anchors

1. General:  Provide anchors that allow vertical adjustment but resist tension and compression
forces perpendicular to plane of wall, for attachment over sheathing to wood or metal studs,
and as follows:

a. Structural Performance Characteristics:  Capable of withstanding a 100-lbf load in both
tension and compression without deforming or developing play in excess of 0.05 inch.

2. Seismic Masonry-Veneer Anchors:  Units consisting of a metal anchor section and a connector
section designed to engage a continuous wire embedded in the veneer mortar joint.

a. Anchor Section:  Rib-stiffened, sheet metal plate with screw holes top and bottom, 2-3/4
inches wide by 3 inches high; with projecting tabs having slotted holes for inserting
vertical leg of connector section.

b. Connector Section:  Rib-stiffened, sheet metal bent plate with down-turned leg designed
to fit in anchor section slot and with integral tabs designed to engage continuous wire.
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Size connector to extend at least halfway through veneer but with at least 5/8-inch cover
on outside face.

c. Fabricate sheet metal anchor sections and other sheet metal parts from 0.097-inch- thick,
steel sheet, galvanized after fabrication.

d. Products:

1) Dayton Superior Corporation, Dur-O-Wal Division; D/A 5213S complete with 1/4"
expansion bolt for masonry retrofit applications.

2.8 EMBEDDED FLASHING MATERIALS

A. Flexible Flashing:  For flashing not exposed to the exterior, use the following, unless otherwise
indicated:

1. Copper-Laminated Flashing:  5-oz./sq. ft. copper sheet bonded with asphalt between 2 layers
of glass-fiber cloth.  Use only where flashing is fully concealed in masonry.

a. Products:

1) Advanced Building Products Inc.; Copper Fabric Flashing.
2) AFCO Products Inc.; Copper Fabric.
3) Hohmann & Barnard, Inc.; H & B C-Fab Flashing.
4) Phoenix Building Products; Type FCC-Fabric Covered Copper.
5) Polytite Manufacturing Corp.; Copper Fabric Flashing.
6) Sandell Manufacturing Co., Inc.; Copper Fabric Flashing.
7) York Manufacturing, Inc.; York Copper Fabric Flashing.

B. Adhesives, Primers, and Seam Tapes for Flashings:  Flashing manufacturer's standard products or
products recommended by flashing manufacturer for bonding flashing sheets to each other and to
substrates.

2.9 MISCELLANEOUS MASONRY ACCESSORIES

A. Cavity Drainage Material:  Free-draining mesh, made from polymer strands that will not degrade
within the wall cavity.

1. Provide one of the following configurations:

a. Strips, full-depth of cavity and 10 inches wide, with dovetail shaped notches 7 inches
deep that prevent mesh from being clogged with mortar droppings.

2. Products:

a. Archovations, Inc.; CavClear Masonry Mat.
b. Dayton Superior Corporation, Dur-O-Wal Division; Polytite MortarStop.
c. Mortar Net USA, Ltd.; Mortar Net.
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2.10 CAVITY-WALL INSULATION

A. Extruded-Polystyrene Board Insulation:  ASTM C 578, Type  X, closed-cell product extruded with an
integral skin.

B. Adhesive:  Type recommended by insulation board manufacturer for application indicated.

2.11 MASONRY CLEANERS

A. Proprietary Acidic Cleaner:  Manufacturer's standard-strength cleaner designed for removing
mortar/grout stains, efflorescence, and other new construction stains from new masonry without
discoloring or damaging masonry surfaces.  Use product expressly approved for intended use by
cleaner manufacturer and manufacturer of masonry units being cleaned.

1. Manufacturers:

a. Diedrich Technologies, Inc.
b. EaCo Chem, Inc.
c. ProSoCo, Inc.

2.12 MORTAR AND GROUT MIXES

A. General:  Do not use admixtures, including pigments, air-entraining agents, accelerators, retarders,
water-repellent agents, antifreeze compounds, or other admixtures, unless otherwise indicated.

1. Do not use calcium chloride in mortar or grout.
2. Limit cementitious materials in mortar to portland cement and lime.
3. Add cold-weather admixture (if used) at same rate for all mortar that will be exposed to view,

regardless of weather conditions, to ensure that mortar color is consistent.

B. Mortar for Unit Masonry:  Comply with UBC Standard 21-15, Proportion Specification.  Provide the
following types of mortar for applications stated unless another type is indicated or needed to provide
required compressive strength of masonry.

1. For reinforced masonry, use Type  N.
2. For exterior, above-grade, load-bearing and non-load-bearing walls and parapet walls; for

interior load-bearing walls; for interior non-load-bearing partitions; and for other applications
where another type is not indicated, use Type N.

3. Use grout of type indicated or, if not otherwise indicated, of type (fine or coarse) that will comply
with Table 21-C in the Uniform Building Code for dimensions of grout spaces and pour height.

4. Provide grout with a slump of 8 to 11 inches as measured according to ASTM C 143/C 143M.

PART 3 - EXECUTION

3.1 EXAMINATION
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A. Examine conditions, with Installer present, for compliance with requirements for installation tolerances
and other conditions affecting performance of work.

1. Verify that foundations are within tolerances specified.
2. Verify that reinforcing dowels are properly placed.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION, GENERAL

A. Thickness:  Build cavity and composite walls and other masonry construction to full thickness shown.
Build single-wythe walls to actual widths of masonry units, using units of widths indicated.

B. Build chases and recesses to accommodate items specified in this and other Sections.

C. Leave openings for equipment to be installed before completing masonry.  After installing equipment,
complete masonry to match the construction immediately adjacent to opening.

D. Use full-size units without cutting if possible.  If cutting is required to provide a continuous pattern or
to fit adjoining construction, cut units with motor-driven saws; provide clean, sharp, unchipped edges.
Allow units to dry before laying unless wetting of units is specified.  Install cut units with cut surfaces
and, where possible, cut edges concealed.

E. Select and arrange units for exposed unit masonry to produce a uniform blend of colors and textures.

1. Mix units from several pallets or cubes as they are placed.

F. Matching Existing Masonry:  Match coursing, bonding, color, and texture of existing masonry.

G. Wetting of Brick:  Wet brick before laying if initial rate of absorption exceeds 30 g/30 sq. in. per
minute when tested per ASTM C 67.  Allow units to absorb water so they are damp but not wet at
time of laying.

H. Comply with construction tolerances in ACI 530.1/ASCE 6/TMS 602 and with the following:

1. For conspicuous vertical lines, such as external corners, door jambs, reveals, and expansion
and control joints, do not vary from plumb by more than 1/8 inch in 10 feet, 1/4 inch in 20 feet,
or ½ inch maximum.

2. For vertical alignment of exposed head joints, do not vary from plumb by more than 1/4 inch
in 10 feet, or ½ inch maximum.

3. For conspicuous horizontal lines, such as lintels, sills, parapets, and reveals, do not vary from
level by more than 1/8 inch in 10 feet, 1/4 inch in 20 feet, or ½ inch maximum.

4. For exposed bed joints, do not vary from thickness indicated by more than plus or minus 1/8
inch, with a maximum thickness limited to ½ inch.  Do not vary from bed-joint thickness of
adjacent courses by more than 1/8 inch.

5. For exposed head joints, do not vary from thickness indicated by more than plus or minus 1/8
inch.  Do not vary from adjacent bed-joint and head-joint thicknesses by more than 1/8 inch.
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6. For faces of adjacent exposed masonry units, do not vary from flush alignment by more than
1/16 inch except due to warpage of masonry units within tolerances specified for warpage of
units.

7. For exposed bed joints and head joints of stacked bond, do not vary from a straight line by
more than 1/16 inch from one masonry unit to the next.

3.3 LAYING MASONRY WALLS

A. Lay out walls in advance for accurate spacing of surface bond patterns with uniform joint thicknesses
and for accurate location of openings, movement-type joints, returns, and offsets.  Avoid using
less-than-half-size units, particularly at corners, jambs, and, where possible, at other locations.

B. Bond Pattern for Exposed Masonry:  Unless otherwise indicated, lay exposed masonry in running
bond for brick veneer and stack bond for prefaced CMU, and running bond for plain CMU; do not use
units with less than nominal 4-inch horizontal face dimensions at corners or jambs.

C. Stopping and Resuming Work:  Stop work by racking back units in each course from those in course
below; do not tooth.  When resuming work, clean masonry surfaces that are to receive mortar,
remove loose masonry units and mortar, and wet brick if required before laying fresh masonry.

3.4 MORTAR BEDDING AND JOINTING

A. Lay hollow brick and concrete masonry units as follows:

1. With face shells fully bedded in mortar and with head joints of depth equal to bed joints.

B. Tool exposed joints to match existing.

1. For glazed masonry units, use a nonmetallic jointer 3/4 inch or more in width.

3.5 CAVITY WALLS

A. Keep cavities clean of mortar droppings and other materials during construction.  Bevel beds away
from cavity, to minimize mortar protrusions into cavity.  Do not attempt to trowel or remove mortar fins
protruding into cavity.

B. Installing Cavity-Wall Insulation:  Place small dabs of adhesive, spaced approximately 12 inches o.c.
both ways, on inside face of insulation boards, or attach with plastic fasteners designed for this
purpose.  Fit courses of insulation between wall ties and other confining obstructions in cavity, with
edges butted tightly both ways.  Press units firmly against inside wythe of masonry or other
construction as shown.

1. Fill cracks and open gaps in insulation with crack sealer compatible with insulation and
masonry.
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3.6 MASONRY JOINT REINFORCEMENT

A. General:  Install entire length of longitudinal side rods in mortar with a minimum cover of 5/8 inch on
exterior side of walls, ½ inch elsewhere.  Lap reinforcement a minimum of 6 inches.

1. Space reinforcement not more than 16 inches o.c.

B. Cut and bend reinforcing units as directed by manufacturer for continuity at corners, returns, offsets,
column fireproofing, pipe enclosures, and other special conditions.

3.7 ANCHORING MASONRY VENEERS

A. Anchor masonry veneers to concrete and masonry backup with seismic masonry-veneer anchors to
comply with the following requirements:

1. Fasten seismic anchors to concrete and masonry backup with metal fasteners of type indicated.
Use two fasteners unless anchor design only uses one fastener.

2. Insert slip-in anchors in metal studs as sheathing is installed.  Provide one anchor at each stud
in each horizontal joint between sheathing boards.

3. Embed tie sections connector sections and continuous wire in masonry joints.  Provide not less
than 2 inches of air space between back of masonry veneer and face of sheathing.

4. Locate anchor sections to allow maximum vertical differential movement of ties up and down.
5. Space anchors as indicated, but not more than 16 inches o.c. vertically and 18 inches o.c.

horizontally, with not less than 1 anchor for each 2 sq. ft. of wall area.  Install additional anchors
within 12 inches of openings and at intervals, not exceeding 8 inches, around perimeter.

3.8 FLASHING, WEEP HOLES, CAVITY DRAINAGE, AND VENTS

A. General:  Install embedded flashing and weep holes in masonry at shelf angles, lintels, ledges, other
obstructions to downward flow of water in wall, and where indicated.

B. Install flashing as follows, unless otherwise indicated:

1. Prepare masonry surfaces so they are smooth and free from projections that could puncture
flashing.  Where flashing is within mortar joint, place through-wall flashing on sloping bed of
mortar and cover with mortar.  Before covering with mortar, seal penetrations in flashing with
adhesive, sealant, or tape as recommended by flashing manufacturer.

C. Install weep holes in head joints in exterior wythes of first course of masonry immediately above
embedded flashing and as follows:

1. Use open head joints to form weep holes.
2. Use wicking material to form weep holes above flashing under brick sills.  Turn wicking down

at lip of sill to be as inconspicuous as possible.
3. Space weep holes 24 inches o.c., unless otherwise indicated.
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D. Place cavity drainage material in cavities to comply with configuration requirements for cavity
drainage material in Part 2 "Miscellaneous Masonry Accessories" Article.

E. Placing Reinforcement:  Comply with requirements in Section 2104.5 in the Uniform Building Code.

F. Grouting:  Do not place grout until entire height of masonry to be grouted has attained enough
strength to resist grout pressure.

1. Comply with requirements in Section 2104.6 in the Uniform Building Code for cleanouts and
for grout placement, including minimum grout space and maximum pour height.

2. Limit height of vertical grout pours to not more than 60 inches.

3.9 REPAIRING, POINTING, AND CLEANING

A. Remove and replace masonry units that are loose, chipped, broken, stained, or otherwise damaged
or that do not match adjoining units.  Install new units to match adjoining units; install in fresh mortar,
pointed to eliminate evidence of replacement.

B. Pointing:  During the tooling of joints, enlarge voids and holes, except weep holes, and completely
fill with mortar.  Point up joints, including corners, openings, and adjacent construction, to provide a
neat, uniform appearance.  Prepare joints for sealant application, where indicated.

C. In-Progress Cleaning:  Clean unit masonry as work progresses by dry brushing to remove mortar fins
and smears before tooling joints.

D. Final Cleaning:  After mortar is thoroughly set and cured, clean exposed masonry as follows:

1. Remove large mortar particles by hand with wooden paddles and nonmetallic scrape hoes or
chisels.

2. Wet wall surfaces with water before applying cleaners; remove cleaners promptly by rinsing
surfaces thoroughly with clear water.

3. Clean masonry with a proprietary acidic cleaner applied according to manufacturer's written
instructions.

3.10 MASONRY WASTE DISPOSAL

A. Salvageable Materials:  Unless otherwise indicated, excess masonry materials are Contractor's
property.  At completion of unit masonry work, remove from Project site.

B. Excess Masonry Waste:  Remove excess clean masonry waste that cannot be used as fill, as
described above, and other masonry waste, and legally dispose of off Owner's property.

END OF SECTION 04810
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